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SANDY SPRINGS

GEORGIA

INVITATION TO BID #17-066
ATMS 11
ITS SYSTEM EXPANSION AT THIRTY INTERSECTIONS
PROJECT PI10013141

BID DUE DATE
Thursday, July 27, 2017; 2:00
p.m. City of Sandy Springs
Purchasing Office
7840 Roswell Road, Building 500
Sandy Springs, GA 30350

Questions must be directed in writing to:
City of Sandy Springs, Purchasing Agent, Kazonga Singleton,
via e-mail to:
ksingleton@sandyspringsga.gov
Deadline for questions from prospective contractors Thursday, July 6, 2017; 5:00 p.m.
Questions received after this date and time may not be answered.



DEFINITIONS

SSPWD: Sandy Springs Public Works Department

GDOT: Georgia Department of Transportation

ENGINEER: The Sandy Springs Director of Public Works or a duly authorized representative.
ADA: Americans with Disabilities Act

EA: Each

GAL: Gallon

LF: Lineal Feet

LS: Lump Sum

SY: Square Yard

TN: Ton

MUTCD: Manual on Uniform Traffic Control Devices

OSHA: Occupational Safety and Health Administration

FHWA: Federal Highway Administration

AASHTO: American Association of State Highway and Transportation Officials
CONTRACT DOCUMENTS: Contract Agreement, General Conditions,

Special Provisions, Technical Specifications,
Drawings and Plans, Bidding Documents



CITY OF SANDY SPRINGS
INVITATION TO BID #17-066
ATMS 11
ITS SYSTEM EXPANSION AT THIRTY INTERSECTIONS

The City of Sandy Springs is accepting sealed bids from highly qualified firms meaning a Prequalified Prime
Contractor listed by the Georgia Department of Transportation, Office of Contract Administration for the ITB
#17-066 ATMS 111 ITS Expansion at Thirty Intersections Project P1 0013141 for the Public Works
Department. The contractor must self-perform tasks constituting a minimum of fifty-one percent (51%) of the
value of the contract. Work will be done in accordance with Georgia Department of Transportation’s (GDOT)
Standard Drawings, Standard Specifications, and Pay Items Index as standards and specifications for the
construction and completion of the work required. GDOT Standard Specifications Construction of
Transportation Systems, 2013 Edition, and applicable special provisions and supplemental specifications apply
to the contract. Plans for this project are available at LDI, http://www.ldiline.com/projects/?p=189682, LDI
Norcross 3030-A Business Park Drive, Norcross, GA 30071, 770-263-1010 (P), 770-417-1147 (F).

All bidders must comply with all general and special requirements of the bid information and instructions
enclosed herein. Deadline for questions from prospective contractors is Thursday, July 6, 2017; 5:00 p.m.
Questions received after this date and time may not be answered.

Sealed bids will be received no later than Thursday, July 27, 2017; 2:00 p.m. in the City of Sandy Springs
Purchasing Office, 7840 Roswell Road, Bldg. 500, Sandy Springs, Georgia 30350 at which time bids will be
opened and publicly read aloud. Bids received after the above time or in any other location other than the
Purchasing Office will not be accepted.

Bids shall be presented in a sealed opaque envelope with the bid number and name ITB #17-066 ATMS 111
ITS Expansion at Thirty Intersections Project P1 0013141 clearly marked on the outside of the envelope.
The name of the company or firm submitting a bid should also be clearly marked on the outside of the
envelope. One (1) original and three (3) copies should be submitted and one digital copy in PDF format saved
to a CD or USB flash drive. Bids will not be accepted verbally or by fax or email. Bid packages are available
on the City of Sandy Springs website, purchasing page http://www.sandyspringsga.org/business/doing-
business-with-the-city/bidding-opportunities and also may be downloaded from the DOAS website at
www.doas.georgia.gov. All questions should be forwarded in writing to Kazonga Singleton at

ksingleton@sandyspringsga.gov. Please refer to ITB #17-066 ATMS 111 ITS Expansion at Thirty
Intersections Project P1 0013141, when requesting information.

The City of Sandy Springs reserves the right to reject all bids and to waive technicalities and informalities, and
to make award in the best interest of the City of Sandy Springs or to make no award. If an award is determined
to be in the best interest of Sandy Springs the award will be to the lowest reliable bidder. Lower bidder will be
determined by the lowest total base bid. The Disadvantaged Business participation goal for this project is seven
percent (7%). The City of Sandy Springs shall host a pre-construction conference to include but not limited to
the following; sponsor, successful contractor, selected DBE firm(s), GDOT Area Engineer and GDOT Project
Manager.

The selected contractor must be able to start work within ten (10) calendar days after the “Notice to Proceed” is
issued. The time of completion for the project is five hundred and fifty (550) calendar days from the date of
the “Notice to Proceed.” Section 108.08 of the State of Georgia Department of Transportation Standard
Specifications Construction of Transportation Systems (current edition) shall be applied.


http://www.ldireproprinting.com/locations.htm
http://www.sandyspringsga.org/business/doing-business-with-the-city/bidding-opportunities
http://www.sandyspringsga.org/business/doing-business-with-the-city/bidding-opportunities
http://www.doas.georgia.gov/
mailto:etaylor@sandyspringsga.gov

BID FORM
(Bidder to sign and return)

TO: PURCHASING MANAGER
CITY OF SANDY SPRINGS
SANDY SPRINGS, GEORGIA 30350

Ladies and Gentlemen:

In compliance with your Invitation To Bid, the undersigned, hereinafter termed the Bidder, proposes
to enter into a Contract with the City of Sandy Springs, Georgia, to provide the necessary machinery,
tools, apparatus, other means of construction, and all materials and labor specified in the Contract
Documents or as necessary to complete the Work in the manner therein specified within the time
specified, as therein set forth, for:

ITB #17-066 ATMS 111 ITS EXPANSION AT THIRTY INTERSECTIONS
PROJECT PI 0013141

The Bidder has carefully examined and fully understands the Contract, Specifications, and other documents
hereto attached, has made a personal examination of the Site of the proposed Work, has satisfied himself as to
the actual conditions and requirements of the Work, and hereby proposes and agrees that if his bid is accepted,
he will contract with the City of Sandy Springs in full conformance with the Contract Documents.

Unless otherwise directed, all work performed shall be in accordance with the Georgia Department of
Transportation Standard Specifications, Construction of Transportation Systems (current edition). All materials
used in the process of completion of the work included in the Contract will be furnished from Georgia
Department of Transportation certified suppliers only.

It is the intent of this Bid to include all items of construction and all Work called for in the Specifications, or
otherwise a part of the Contract Documents.

In accordance with the foregoing, the undersigned proposes to furnish and construct the items listed in the
attached Bid schedule for the unit prices stated.

The Bidder agrees that the cost of any work performed, materials furnished, services provided or expenses
incurred, which are not specifically delineated in the Contract Documents but which are incidental to the scope,
intent, and completion of the Contract, shall be deemed to have been included in the prices bid for the various
items scheduled.

The Bidder further proposes and agrees hereby to promptly commence the Work with adequate forces and
equipment within ten (10) calendar days from receipt of Notice to Proceed and to complete all Work within five
hundred and fifty (550) calendar days from the initial Notice to Proceed.

The Bidder will be required to sign a “Notice of Intent” (NOI) as the “operator” prior to beginning construction.
The Bidder shall be responsible for installing and maintaining the “Best Management Practices” (BMP’s)
throughout the term of the project. Upon completion and prior to final payment the Bidder will be required to
sign a “Notice of Termination (NOT) upon final approval by COSS.

Attached hereto is an executed Bid Bond (bond only: certified checks or other forms are not acceptable)) .
in the amount of Dollars ($ Five Percent of Amount Bid).

If this bid shall be accepted by the City of Sandy Springs and the undersigned shall fail to execute a satisfactory
contract in the form of said proposed Contract, and give satisfactory Performance and Payment Bonds, or furnish



satisfactory proof of carriage of the insurance required within ten days from the date of Notice of Award of the
Contract, then the City of Sandy Springs may, at its option, determine that the undersigned abandoned the
Contract and there upon this bid shall be null and void, and the sum stipulated in the attached Bid Bond or
certified check shall be forfeited to the City of Sandy Springs as liquidated damages.

Bidder acknowledges receipt of the following addenda:

Addendum No. Date Received

Bidder further declares that the full name and resident address of Bidder’s Principal is as follows:
Signed, sealed, and dated this day of

Bidder

Company Name

Seal

Bidder Mailing Address:

By:

Title:

By:

Title:




BID SCHEUDLE

BIDDING INSTRUCTIONS

The following items should be returned with the bid documents.

o[ ] City Bid Schedule and City Bid Form

e[| Bid Bond*

o[ ] Applicable Compliance Specifications Sheets

o[ ] Applicable Addenda Acknowledgement

o[ ] Affidavit Verifying Status for City Public Benefit Application*
o[ ] Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1)*
o[ ] Qualifications Signature and Certification

o[ ] Corporate Certificate*

o] List of Subcontractors*

o[ 1 CD containing scanned copy of bid in PDF format
o[ ] Required Exhibits

*These pages can be found in the Appendices’ section of the Sample Contract.



INSURANCE REQUIREMENTS

Within 10 days of Notice of Award, and at all times that this Contract is in force, the Contractor shall
obtain, maintain and furnish the City Certificates of Insurance from licensed companies doing
business in the State of Georgia with an A.M. Best Rating A-10 or higher and acceptable to the City
covering:

1.[]Workers' Compensation & Employer's Liability Insurance. Workers' Compensation Insurance
in compliance with the applicable Workers' Compensation Act(s) of the state(s) wherein the
work is to be performed or where jurisdiction could apply in amounts required by statutes.
Employer's Liability Insurance, with limits of liability of not less than $1,000,000 per
accident for bodily injury or disease.

2.[1Commercial General Liability Insurance, including contractual liability insurance, product
and completed operations, personal and advertising injury, and any other type of liability for
which this Contract applies with limits of liability of not less than $1,000,000 each occurrence
/ $2,000,000 policy aggregate for personal injury, bodily injury, and property damage.
Commercial General Liability Insurance shall be written on an "occurrence™ form.

3.JAutomobile Liability Insurance with limits of liability of not less than $1,000,000 per
accident for bodily injury and property damage if automobiles are to be used in the delivery of
or in the completion of services and work or driven onto the City's property. Insurance shall
include all owned, non-owned and hired vehicle liability.

4.JUmbrella Insurance with limits of liability excess of Employer's Liability Insurance,
Commercial General Liability Insurance and Automobile Liability Insurance in the amount of
not less than $3,000,000.

5.00Contractors' Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors and
Omissions (if project involves environmental hazards) with limits not less than $1,000,000
per occurrence or claim, and $2,000,000 policy aggregate.

6. Professional (Errors and Omissions) Insurance- For Professional Services and for all
Design/Build Projects with limits of liability of not less than $3,000,000 per occurrence or
claim / $3,000,000 policy aggregate. Such policy shall also include coverage for losses arising
from the breach of information security or cyber liability (including Errors & Omissions,
Security and Privacy Liability and Media Liability), whether combined with the Professional
Liability policy or placed as a separate policy, but carrying the same limits of liability. Such
coverage shall insure damage, injury and loss caused by error, omission or negligent acts,
including all prior acts without limitation, related to the professional services to be provided
under this Contract. The policy shall be amended to include independent contractors providing
professional services on behalf of or at the direction of the Contractor. The definition of
Contractual Liability shall be amended to state that liability under a contract of professional
services is covered. Further, coverage shall be afforded for fraudulent acts, misappropriation
of trade secrets, internet professional services, computer attacks, personal injury, regulatory
actions, wrongful acts, contractual liability, privacy policy, and insured versus insured. The
Contractor shall ensure that coverage under this policy continues for a period of thirty-six (36)
months after completion of services.

7.UFidelity Bond (Employee Dishonesty) in the sum of not less than $50,000.



All such insurance shall remain in effect until final payment is made and the Project is accepted by
the City. If the Contractor receives notice of non-renewal or material adverse change of any of the
required coverages, the Contractor shall promptly advise the City in writing. Failure of the
Contractor to promptly notify the City on non-renewal or material adverse change of any of the
required coverages terminates the Agreement as of the date that the Contractor should have given
notification to the City. The insurance policies shall contain or be endorsed to contain, the following
provisions:

A provision that coverage afforded under such policies shall not expire, be canceled or altered
without at least thirty (30) days prior written notice to the City.

Workers' Compensation and Employer's Liability and Property insurance policies shall contain a
waiver of subrogation in favor of the City and the City's boards, officials, directors, officers,
employees, representatives, agents, and volunteers.

Commercial General Liability, Automobile Liability Contractors' Pollution Legal Liability and/or
Asbestos Legal Liability and/or Errors and Omissions (if project involves environmental hazards)
insurance policies shall include an endorsement making the City and the City's boards, officials,
directors, officers, employees, representatives, agents, and volunteers Additional Insureds under such
policies.

A copy of these endorsements shall be provided to the City.
Certificates of Insurance showing that such coverage is in force shall be filed under this Contract by

the Contractor to the City.

The obligations for the Contractor to procure and maintain insurance shall not be construed to waive
or restrict other obligations and it is understood that insurance in no way limits liability of the
Contractor whether or not same is covered by insurance.

Certificate Holder should read: The City of Sandy Springs, 7840 Roswell Road, Building 500, Sandy
Springs, Georgia 30350.



BONDING REQUIREMENTS

Each bid must be accompanied with a BID BOND (bond only: certified checks or other forms are not
acceptable) in an amount equal to five percent (5%) of the base bid, payable to the City of Sandy Springs.

Said bid bond guarantees the bidder will enter into a contract to construct the project strictly within the terms
and conditions stated in this bid and in the bidding and contract documents, should the construction contract be
awarded.

The Successful Bidder shall be required to furnish a bond for the faithful performance on the contract and a
bond to secure payment of all claims for materials furnished and/or labor performed in performance of the
project, both in amounts equal to one hundred percent (100%) of the contract price.

The Successful Bidder shall also be required to furnish a Maintenance Bond, in the amount of one-third (1/3)
of the contract price, guaranteeing the repair or replacement caused by defective workmanship or materials for
a period of one (1) year from the completion of construction.

Bonds shall be issued by a corporate surety appearing on the Treasury Department’s most current list (Circular
570 as amended) and be authorized to do business in the State of Georgia.

Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all partners shall execute
Bond.



QUALIFICATIONS SIGNATURE AND CERTIFICATION
(Bidder to sign and return)

I certify that this offer is made without prior understanding, agreement, or connection with any
corporation, firm, or person submitting a proposal for the same materials, supplies, equipment, or
services and is in all respects fair and without collusion or fraud. | understand collusive bidding is a
violation of State and Federal Law and can result in fines, prison sentences, and civil damage awards.
| agree to abide by all conditions of the proposal and certify that | am authorized to sign this proposal
for the proposer. | further certify that the provisions of the Official Code of Georgia Annotated,
Sections 45-10-20 et. seq., have not been violated and will not be violated in any respect.

Authorized Signature Date

Print/Type Name

Email Address

Print/Type Company Name Here

Company Address:
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CONTRACT AGREEMENT

This Agreement is made by and between the City of Sandy Springs, a political subdivision of the State of
Georgia (hereinafter referred to as the City) and Contractor Name, (hereinafter referred to as the Contractor)
under seal for construction of the ATMS 111 ITS Expansion at Thirty Intersections Project # Pl 0013141
(hereinafter referred to as the Project);

WHEREAS, the Contractor desires to enter into this Agreement for construction of the Project and has
represented to the City that it is qualified (meaning a Prequalified Prime Contractor listed by the Georgia
Department of Transportation, Office of Contract Administration) and experienced to provide such services
necessary for construction of the Project (the City requires that the Contractor and to comply with all federal,
state and local legal requirements imposed on the Project as the result of federal funding and the City has relied
on such representation);

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, it is
agreed by and between the Contractor and the City as follows:

ARTICLE |
THE CONTRACT AND THE CONTRACT DOCUMENTS
1.1 The Contract

1.1.1 The Contract between the City and the Contractor, of which this Agreement is a part, consists of the
Contract Documents. It shall be effective on the date this Agreement is executed by the last party to execute it.

1.2 The Contract Documents

1.2.1 The Contract Documents consist of this Agreement, General Conditions, Special Provisions, the
Technical Specifications, the Drawings and Plans, Bidding Documents, all Change Orders and Field Orders
issued hereafter, the base bid made by the Contractor in response to the City’s Invitation to Bid No. 17-066 (the
“Bid”), and any other amendments hereto executed by the parties hereafter, together with the following (if any):

Documents not enumerated in this Paragraph 1.2 are not Contract Documents and do not form a part of this
Contract.

1.3 Entire Agreement

1.3.1 The Contract Documents constitute the entire and exclusive agreement between the City and the
Contractor with reference to the Project.

1.4 Subletting, Assignment, or Transfer

1.4.1 Itis understood by the parties to this Agreement that the Work of the Contractor is considered personal
by the City. The Contractor agrees not to assign, sublet, or transfer any or all of its interest in this Agreement
without prior written approval of the City.

1.4.2 The City reserves the right to review all subcontracts prepared in connection with the Agreement, and
the Contractor agrees that it shall submit to the City proposed subcontract documents together with Subcontractor
cost estimates for the City’s review and written concurrence in advance of their execution.

1.4.3  All subcontracts in the amount of $10,000.00 or more shall include the provisions set forth in this
Agreement.



15 No Privity with Others

1.5.1 Nothing contained in this Contract shall create, or be interpreted to create, privity or any other contractual
agreement between the City and any person or entity other than the Contractor.

1.6 Intent and Interpretation

1.6.1 The intent of this Contract is to require complete, correct and timely execution of the Work. Any Work
that may be required, implied or inferred by the Contract Documents, or any one or more of them, as necessary
to produce the intended result shall be provided by the Contractor for the Contract Price, as hereinafter defined.

1.6.2  This Contract is intended to be an integral whole and shall be interpreted as internally consistent. What
is required by any one Contract Document shall be considered as required by the Contract.

1.6.3 When aword, term or phrase is used in this Contract, it shall be interpreted or construed, first, as defined
herein; second, if not defined, according to its generally accepted meaning in the construction industry; and third,
if there is no generally accepted meaning in the construction industry, according to its common and customary
usage.

1.6.4 The words include, includes, or including, as used in this Contract, shall be deemed to be followed by
the phrase, without limitation.

1.6.5 The specification herein of any act, failure, refusal, omission, event, occurrence or condition as
constituting a material breach of this Contract shall not imply that any other, non-specified act, failure, refusal,
omission, event, occurrence or condition shall be deemed not to constitute a material breach of this Contract.

1.6.6 Words or terms used as nouns in this Contract shall be inclusive of their singular and plural forms, unless
the context of their usage clearly requires a contrary meaning.

1.6.7 The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract
Documents, the shop drawings and the product data and shall give written notice to the City of any inconsistency,
ambiguity, error or omission which the Contractor may discover with respect to these documents before
proceeding with the affected Work. The issuance or the express or implied approval by the City of the Contract
Documents, shop drawings or product data shall not relieve the Contractor of the continuing duties imposed
hereby, nor shall any such approval be evidence of the Contractor’s compliance with this Contract. HOWEVER,
THE CITY MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER TO
THE CONTRACTOR CONCERNING THE DOCUMENTS FOR THE PROJECT, INCLUDING THE
DRAWINGS AND SPECIFICATIONS FOR THE PROJECT. By the execution hereof, the Contractor
acknowledges and represents that it has received, reviewed and carefully examined such documents, has found
them to be complete, accurate, adequate, consistent, coordinated and sufficient for construction, and that the
Contractor has not, does not, and will not rely upon any representation or warranties by the City concerning such
documents as no such representation or warranties have been or are hereby made.

1.6.8 Neither the organization of any of the Contract Documents into divisions, sections, paragraphs, articles,
(or other categories), nor the organization or arrangement of the design, shall control the Contractor in dividing
the Work or in establishing the extent or scope of the Work to be performed by Subcontractors.



1.7 Ownership of Contract Documents

1.7.1 The Contractor may be provided, have access to or become aware of the City’s Confidential Information
including the City’s strategic plans, employee data, customer data and other technical and business information
of the City (collectively referred to as the “Confidential Information”). The term Confidential Information
includes the deliverables as well as all information generated by the Contractor that contains, references or is
derived from the Confidential Information and the Services including, without limitation, the Contractor’s
summaries, analysis, extracts, working papers and notes relating to the Services and the Deliverables (referred
to as the “Working Papers”). The Contractor agrees not to disclose the Confidential Information to third parties
without the prior written approval of the City and not to make use of the Confidential Information other than as
needed to perform the Services. The Contractor further agrees that it will only disclose the Confidential
Information to its personnel on a need-to-know basis solely for the performance of the Services and will protect
the Confidential Information with the same degree of care that the Contractor uses to protect its own confidential
information, but no less than reasonable care or as the various laws may require or impose.

All Confidential Information as well as other documents, data and information provided to the Contractor by the
City is and will remain the property of the City to the extent that it was the property of the City at the time it was
provided to the Contractor.

All Confidential Information shall be returned to the City by the Contractor within five (5) business days of the
completion of the Services under this Contract. The Contractor will keep no copies of the Confidential
Information except that the Contractor may retain one copy of the Working Papers as required by law, regulation,
professional standards or reasonable business practice. If requested by the City, an officer of the Contractor will
certify in writing that, to the best of his/her knowledge, information and belief, all Confidential Information and
all copies thereof (except for one copy of the Working Papers) have been delivered to the City or destroyed.

The Contract Documents, and each of them, shall remain the property of the City. The Contractor shall have the
right to keep one record set of the Contract Documents upon completion of the Project; provided, however, that
in no event shall Contractor use, or permit to be used, any or all of such Contract Documents on other projects
without the City’s prior written authorization.

1.8 Hierarchy of Contract Documents

1.8.1 In the event of any conflict, discrepancy, or inconsistency among any of the Contract Documents, the
following hierarchy shall control: (a) as between figures given on drawings and the scaled measurements, the
figures shall govern; (b) as between large scale drawings and small scale drawings, the large scale shall govern;
(c) as between drawings and specifications, the requirements of the specifications shall govern; (d) as between
the Contract Agreement and General and the specifications, the requirements of the Contract Agreement shall
govern. As set forth hereinabove, any and all conflicts, discrepancies, or inconsistencies shall be immediately
reported to the City in writing by the Contractor.

ARTICLE I
THE WORK
2.1 Contractor Responsibility

2.1.1 The Contractor shall perform all of the Work required, implied or reasonably inferable from, this
Contract.



2.2 “Work” Defined

2.2.1 The term Work shall mean whatever is done by or required of the Contractor to perform and complete
its duties under this Contract, including the following: construction of the whole or a designated part of the
Project; furnishing of any required surety bonds and insurance; and the provision or furnishing of labor,
supervision, services, materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation,
storage, power, permits and licenses required of the Contractor, fuel, heat, light, cooling and all other utilities as
required by this Contract. The Work to be performed by the Contractor is generally described in Exhibit A,
SCOPE OF SERVICES, attached hereto and incorporated herein.

2.3 Review of Work

2.3.1 Authorized representatives of the City, GDOT, and affected federal agencies may at all reasonable times
review and inspect the activities and data collected under the terms of the Contract and any amendments thereto,
including but not limited to, all reports, drawings, studies, specifications, estimates, maps, and computations,
prepared by or for the City.

2.4 Workday and Restrictions, Suspension and Interruption

2.4.1 Normal workday for the Work shall be from 8:00 A.M. to 5:00 P.M. and the normal work week shall be
Monday through Friday. The City will consider extended workdays or work weeks upon written request on a
case-by-case basis. The City may restrict work hours in certain locations or at certain times of the day. No work
will be allowed on national holidays (i.e., Memorial Day, July 4™, Labor Day, etc.). The City may order the
Contractor in writing to suspend, delay or interrupt all or any part of the Work for such period of time as it may
determine appropriate for the convenience of the City. The time for completion of the Work shall be extended
by the number of days the Work is suspended. The City shall not be responsible for any claims, damages or
costs stemming from any delay of the Project.

2.5  Work to be performed by the Prime Contract

2.5.1 Tasks constituting of at least fifty-one percent (51%) of the value of this contract must be performed
directly by the prime contractor and shall not be sub-contracted to other firms.

2.5.2  The Contractor shall identify which tasks shall be self-performed.

ARTICLE 111
CONTRACT TIME
3.1 Time and Liquidated Damages

3.1.1 The Contractor shall not proceed to furnish such services and the City shall not become obligated to pay
for same until a written authorization to proceed (“Notice to Proceed”) has been sent to the Contractor from the
City. The Contractor shall commence the Work no later than ten (10) days after the effective date of the Notice
to Proceed and shall achieve Substantial Completion of the Work, as hereinafter defined, no later than five
hundred and fifty (550) Calendar Days, in accordance with the Contract Documents. The number of calendar
days from the date on which the Work is permitted to proceed, through the date set forth for Substantial
Completion, shall constitute the Contract Time. The Work shall be carried on expeditiously, it being understood,
however, that this Agreement may be extended or continued in force by the parties hereto in writing as provided
herein.



3.1.2 The Contractor shall pay the City the sum of $500.00 per day for each and every calendar day of
unexcused delay in achieving Substantial Completion beyond the date set forth herein for Substantial Completion
of the Work. Any sums due and payable hereunder by the Contractor shall be payable, not as a penalty, but as
liquidated damages representing an estimate of delay damages likely to be sustained by the City, estimated at or
before the time of executing this Contract. When the City reasonably believes that Substantial Completion will
be inexcusably delayed, the City shall be entitled, but not required, to withhold from any amounts otherwise due
the Contractor an amount then believed by the City to be adequate to recover liquidated damages applicable to
such delays. If and when the Contractor overcomes the delay in achieving Substantial Completion, or any part
thereof, for which the City has withheld payment, the City shall promptly release to the Contractor those funds
withheld, but no longer applicable, as liquidated damages.

3.2 Substantial Completion

3.2.1  Substantial Completion shall mean the stage of the work when Sandy Springs has determined all pay
items are sufficiently complete allowing the newly constructed facilities to be used for their intended purpose.
Partial use or occupancy of the Project shall not result in the Project being deemed substantially complete, and
such partial use or occupancy shall not be evidence of Substantial Completion.

3.3 Time is of the Essence
3.3.1 All limitations of time set forth in the Contract Documents are of the essence of this Contract.
ARTICLE IV

CONTRACT PRICE
4.1 The Contract Price

4.1.1 The total contract amount for the Project (the “Contract Price”) shall be as set forth in the bid schedule
(“Bid Schedule”) attached hereto as EXHIBIT B, BID SCHEDULE and incorporated herein. Payment to the
Contractor pursuant to the Bid Schedule is full payment for the complete scope of services. The Contract Price
shall not be modified except by Change Order as provided in this Contract.

ARTICLE YV
PAYMENT OF THE CONTRACT PRICE
5.1 Bid Schedule

5.1.1 The Contractor shall invoice and be paid pursuant to the Bid Schedule contained in the Contract
Documents.

5.2 Payment Procedure
5.2.1 The City shall pay the Contract Price to the Contractor as provided below.

5.2.2 Based upon the Contractor’s invoices for payment submitted to the City, the City shall make progress
payments to the Contractor on account of the Contract Price.

5.2.3 Onor before the _5th day of each month after commencement of the Work, the Contractor shall submit
an invoice for Work satisfactorily completed as evaluated by an inspector representing the City pursuant to the
Bid Schedule. The invoice shall be in such form and manner, and with such supporting data and content, as the
City may require. Therein, the Contractor may request payment for ninety percent (90%) of that portion of the
Contract Price properly allocable to Contract requirements properly provided, labor, materials and equipment
properly incorporated into the Work plus ninety percent (90%) of that portion of the Contract Price properly
allocable to materials or equipment properly stored on-site (or elsewhere if approved in advance in writing by



the City) for subsequent incorporation into the Work, less the total amount of previous payments received from
the City. Payment for stored materials and equipment shall be conditioned upon the Contractor’s proof
satisfactory to the City, that the City has title to such materials and equipment and shall include proof of required
insurance. Such invoice shall be signed by the Contractor and shall constitute the Contractor’s representation
that the Work has progressed to the level for which payment is requested in accordance with the Schedule of
Work, that the Work has been properly installed or performed in full accordance with this Contract, and that the
Contractor knows of no reason why payment should not be made as requested. Thereafter, the City will review
the invoice and may also review the Work at the Project Site or elsewhere to determine whether the quantity and
quality of the Work is as represented in the invoice and is as required by this Contract. The City shall make
partial payments on account of the Contract Price to the Contractor within thirty (30) days following receipt of
each invoice. The amount of each partial payment shall be the amount approved for payment less such amounts,
if any, otherwise owing by the Contractor to the City or which the City shall have the right to withhold as
authorized by this Contract. The City shall not be precluded from the exercise of any of its rights as set forth in
Paragraph 5.3 herein below; PROVIDED, HOWEVER, that when fifty (50) percent of the Contract value,
including Change Orders and other additions to the Contract value, provided for by the Contract Documents is
due, and the manner of completion of the Contract Work and its progress are reasonably satisfactory to the City.

5.2.4 The Contractor warrants that upon submittal of an invoice, all Work for which payments have been
received from the City shall be free and clear of liens, claims, security interest or other encumbrances in favor
of the Contractor or any other person or entity whatsoever.

5.25 The Contractor shall promptly pay each Subcontractor out of the amount paid to the Contractor on
account of such Subcontractor’s Work, the amount to which such Subcontractor is entitled. In the event the City
becomes informed that the Contractor has not paid a Subcontractor as herein provided, the City shall have the
right, but not the duty, to issue future checks in payment to the Contractor of amounts otherwise due hereunder
naming the Contractor and such Subcontractor as joint payees. Such joint check procedure, if employed by the
City, shall create no rights in favor of any person or entity beyond the right of the named payees to payment of
the check and shall not be deemed to commit the City to repeat the procedure in the future.

5.2.6  No progress payment, nor any use or occupancy of the Project by the City, shall be interpreted to
constitute an acceptance of any Work not in strict accordance with this Contract.

5.3 Withheld Payment

5.3.1 The City may decline to make payment, may withhold funds, and, if necessary, may demand the return
of some or all of the amounts previously paid to the Contractor, to protect the City from loss because of:

@) defective Work not remedied by the Contractor or, in the opinion of the City, unlikely to be
remedied by the Contractor;

(b) claims of third parties against the City or the City’s property;
(c) failure by the Contractor to pay Subcontractors or others in a prompt and proper fashion;

(d) evidence that the balance of the Work cannot be completed in accordance with the Contract for
the unpaid balance of the Contract Price;

(e) evidence that the Work will not be completed in the time required for substantial or final



completion;
( persistent failure to carry out the Work in accordance with the Contract;
(9) damage to the City or a third party to whom the City is, or may be, liable.

In the event that the City makes written demand upon the Contractor for amounts previously paid by the
City as contemplated in this Subparagraph 5.3.1, the Contractor shall promptly comply with such demand.

54 Punch List

5.4.1 When the Contractor believes that the Work is substantially complete, the Contractor shall so notify the
City. If the City deems the work is substantially complete, the City shall make a preliminary final inspection of
the Project and shall submit to the Contractor a list of items to be completed or corrected (the “Punch List”).
The Contractor shall complete all items on the Punch List within twenty-one (21) calendar days from the date of
issuance of the Punch List by the City. If the Contractor is already in liquidated damages, as herein provided,
prior to beginning the Punch List, then liquidated damages will be postponed for the twenty-one (21) calendar
days. Once the twenty-one (21) calendar days expire, then liquidated damages will continue to accrue. In any
case, once the twenty-one (21) calendar days expire after the Punch List is submitted to the Contractor, then
liquidated damages will be assessed.

55 Completion and Final Payment

5.5.1 Whenall of the Work is finally complete and the Contractor is ready for a final inspection, the Contractor
shall notify the City thereof in writing. Thereupon, the City will make final inspection of the Work and, if the
Work is complete in full accordance with this Contract and this Contract has been fully performed, the Contractor
is entitled to the remainder of the unpaid Contract Price as hereinafter provided in Subparagraph 5.5.3.
Guarantees required by the Contract shall commence on the date of final completion of the Work.

5.5.1.1 If the Contractor fails to achieve final completion within the time fixed therefor by the City, the
Contractor shall pay the City the sum of $ 500.00 (as stipulated in GDOT Standard Specifications
108.08) per day for each and every calendar day of unexcused delay in achieving final completion beyond the
date set forth herein for final completion of the Work. Any sums due and payable hereunder by the Contractor
shall be payable, not as a penalty, but as liquidated damages representing an estimate of delay damages likely to
be sustained by the City, estimated at or before the time of executing this Contract. When the City reasonably
believes that final completion will be delayed without excuse, the City shall be entitled, but not required, to
withhold from any amounts otherwise due the Contractor an amount then believed by the City to be adequate to
recover liquidated damages applicable to such delays. If and when the Contractor overcomes the delay in
achieving final completion, or any part thereof, for which the City has withheld payment, the City shall promptly
release to the Contractor those funds withheld, but no longer applicable, as liquidated damages.

55.2 The Contractor shall not be entitled to final payment unless and until it submits to the City all
documents required by the Contract, including, but not limited to, its affidavit that all payrolls, invoices for
materials and equipment, and other liabilities connected with the Work for which the City, or the City’s property
might be responsible, have been fully paid or otherwise satisfied; releases and waivers of lien from all
Subcontractors of the Contractor and of any and all other parties required by the City; consent of Surety, if any,
to final payment. If any third party fails or refuses to provide a release of claim or waiver of lien as required by
the City, the Contractor shall furnish a bond satisfactory to the City to discharge any such lien or indemnify the
City from liability.

5.5.3 Upon a determination by an inspector representing the City that the Work is complete in full accordance
with this Contract, the City shall pay the Contractor an amount sufficient to increase total payments to the
Contractor to one hundred percent (100%) of the Contract Price less two hundred percent (200%) of the
reasonable cost as determined by the City for completing all incomplete Work, correcting and bringing into
conformance all defective and nonconforming Work, and handling all unsettled claims.



The City shall make final payment of all sums due the Contractor within thirty (30) days of final completion of
the Project as determined by an inspector representing the City.

554 Acceptance of final payment shall constitute a waiver of all claims against the City by the Contractor
except for those claims previously made in writing against the City by the Contractor, pending at the time of
final payment, and identified in writing by the Contractor as unsettled at the time of its request for final payment.

ARTICLE VI
THE CITY
6.1 City Responsibility

6.1.1 Excluding permits and fees normally the responsibility of the Contractor, the City shall obtain all
approvals, easements, and the like required for construction and shall pay for necessary assessments and charges
required for construction, use or occupancy of permanent structures or for permanent changes in existing
facilities.

6.2 Right to Stop Work

6.2.1 If the Contractor persistently fails or refuses to perform the Work in accordance with this Contract,
the City may order the Contractor to stop the Work, or any described portion thereof, until the cause for stoppage
has been corrected no longer exists, or the City orders that Work be resumed. In such event, the Contractor shall
immediately obey such order.

6.3 City’s Right to Carry Out Work

6.3.1 If the City determines to order the Contractor to stop the Work under the provisions of
Paragraph 6.2, the City shall provide notice to the Contractor and the Contractor’s surety under the performance
bond that they have seven (7) days to provide adequate assurance to the City that the cause of such stoppage will
be eliminated or corrected and provide the City with a plan to remedy the cause of such Work stoppage. If the
Contractor and the surety fail within seven (7) days of such Work stoppage to provide such assurance, then the
City may, without prejudice to any other rights or remedies the City may have against the Contractor, proceed
to carry out the remedies necessary to eliminate or correct the cause of such Work stoppage. Upon proceeding
to perform or cause to be performed any corrective actions, the City shall provide notice to the Contractor and
the surety of action being taken by the City. In such a situation, an appropriate Change Order shall be issued
deducting from the Contract Price the cost of correcting the subject deficiencies. If the unpaid portion of the
Contract Price is insufficient to cover the amount due the City, the Contractor and the surety shall be responsible
for paying the difference to the City.
ARTICLE VII

THE CONTRACTOR
7.1 Duties with Respect to Documents

7.1.1 The Contractor is again reminded of its continuing duty set forth in Subparagraph 1.6.7. The
Contractor shall perform no part of the Work at any time without adequate Contract Documents or, as
appropriate, approved shop drawings, product data or samples for such portion of the Work. If the Contractor
performs any of the Work knowing it involves a recognized error, inconsistency or omission in the Contract
Documents without such notice to the City, the Contractor shall bear responsibility for such performance and
shall bear the cost of correction.



7.2 Manner of Performance
7.2.1 The Contractor shall perform the Work strictly in accordance with this Contract.
7.3 Supervision

7.3.1 The Contractor shall supervise and direct the Work using the Contractor’s best skill, effort and
attention. The Contractor shall be responsible to the City for any and all acts or omissions of the Contractor, its
employees and others engaged in the Work on behalf of the Contractor.

7.4 Compliance
7.4.11  Equal Employment Opportunity

During performance of this Agreement, Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender, national origin, age, disability, or
military or veteran status, or any other status or classification protected by applicable federal, state and local
laws. This practice shall apply to all terms and conditions of employment, including but not limited to, hiring,
placement, promotion, termination, layoff, recall, transfer, leave of absence, compensation, and training.

Contractor shall undertake equal employment opportunity efforts to ensure that applicants and employees are
treated without regard to their race, color, religion, sex, sexual orientation, gender, national origin, age, disability,
or military or veteran status, or any other status or classification protected by applicable federal, state and local
laws. Contractor’s equal employment opportunity efforts shall include, but not be limited to, all terms and
conditions of employment, including but not limited to, hiring, placement, promotion, termination, layoff, recall,
transfer, leave of absence, compensation, and training.

Contractor will, in all solicitations or advertisements for employees placed by, or on behalf of Contractor, state
that all qualified applicants will receive consideration for employment without regard to their race, color,
religion, sex, sexual orientation, gender, national origin, age, disability, or military or veteran status, or any other
status or classification protected by applicable federal, state and local laws.

Contractor will cause the foregoing provisions to be inserted in all subcontracts for any work covered by the
Agreement so that such provisions will be binding upon each subcontractor, provided that the foregoing
provisions shall not apply to contracts or subcontracts for standard commercial supplies or raw materials.

74.2 The Contractor’s performance of the Work shall comply with all federal and state legal requirements
imposed on GDOT including specifically, but not limited to, the provisions governing GDOT’s authority to
contract, Sections 32-2-60 through 32-2-77 of the Official Code of Georgia Annotated; GDOT’s Rules and
Regulations Governing the Prequalification of Prospective Bidders, Chapter 672-5; and GDOT’s Standard
Specifications, Construction of Transportation Systems (current edition), and Special Provisions modifying
them, except as noted in the General Conditions to the Contract including in the Contract Documents. The
Contractor shall require all subcontracts for construction of the Project to incorporate the requirements of this
Subparagraph.

7.4.3 The Contractor shall comply with the provisions of Federal Form-1273, attached hereto as EXHIBIT
C, REQUIRED CONTRACT PROVISIONS — FEDERAL AID CONSTRUCTION CONTRACTS, and
incorporated herein. The Contractor further agrees to require compliance with and physical incorporation of the
provisions of Federal Form-1273 into all subcontracts for construction of the Project.

7.4.4 The Contractor shall comply with and shall require its Subcontractors to comply with the regulations
for compliance with Title VI of the Civil Rights Act of 1964, as amended, and 23 CFR 200, as stated in EXHIBIT
D, NOTICE TO CONTRACTORS - COMPLIANCE WITH TITLE VI OF THE CIVIL RIGHTS ACT OF 1964,
attached hereto and incorporated herein.



745 The Contractor shall comply with the provisions of Standard Federal Equal Employment Opportunity
Construction Contract Specifications (Executive Order 11246) (43 CFR 14895) and shall physically include the
provisions of Executive Order 11246 in each subcontract in excess of $10,000. A copy of Executive Order
11246 (43 CFR 14895) is attached to this Agreement as EXHIBIT E, STANDARD FEDERAL EQUAL
EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE
ORDER 11246) (43 CFR 14895), and incorporated herein.

7.4.6 The Contractor shall certify that the provisions of Section 50-24-1 through 50-24-6 of the Official
Code of Georgia Annotated relating to the “Drug-Free Workplace Act” have been complied with in full, in the
form attached hereto as EXHIBIT F, CERTIFICATION OF SPONSOR - DRUG-FREE WORKPLACE, and
incorporated herein.

747 The Contractor shall subcontract a minimum of seven percent (7%) of the total amount of Project
funds to Disadvantaged Business Enterprise (“DBE”), as defined and provided for under the Federal Rules and
Regulations 49 CFR 23 and 26, and as outlined in EXHIBIT G, DBE REQUIREMENTS, attached hereto and
incorporated herein.

7.4.8 The Contractor shall comply with and shall require its Subcontractors to comply with all applicable
requirements of the American with Disabilities Act of 1990 (“ADA”), 42 U.S.C. 12101, et seq. and 49 U.S.C.
322; Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. 791, and regulations and amendments
thereto.

7.4.9 The Contractor shall provide to the City in the form attached hereto as EXHIBIT H, CONTRACTOR
CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY
MATTERS, a certification regarding debarment, suspension, ineligibility and voluntary exclusion in compliance
with Executive Order 12549 and 49 CFR 29, according to instructions attached to the certification form. As a
part of the Exhibit H certification, the Contractor agrees to include the clause titled “Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion — Lower Tier Covered Transaction,” as provided
by GDOT without modification, in all lower tier covered transactions and in all solicitations for lower tier
transactions, and shall cause the lower tier participant or Subcontractor to submit the certification attached hereto
as EXHIBIT I, LOWER TIER CONTRACTOR CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, AND OTHER RESPONSIBILITY MATTERS, according to the instructions attached to the
certification form.

7.4.10  The Contractor shall comply with and shall require its Subcontractors to comply with all applicable
requirements of the Davis-Bacon Act of 1931, 40 U.S.C. 276(a), as prescribed by 23 U.S.C. 113 for federal aid
highway projects, except roadways classified as local roads or rural minor collectors.

7.4.11  The Contractor shall comply with and shall require its Subcontractors to comply with Section 25-9-1,
et seq. of the Georgia Code Annotated, “Georgia Utility Facility Protection Act”, CALL BEFORE YOU DIG 1-
800-282-7411.

7.4.12  The Contractor shall comply with and shall cause its Subcontractors to comply with the Contract Work
Hours and Safety Standards Act (40 U.S.C. 327-330), as supplemented by Department of Labor Regulations (29
CFR Part 5).

7.4.13  The Contractor shall comply with and shall cause its Subcontractors to comply with the Copeland
“Anti-Kickback™ Act (18 U.S.C. 874), as supplemented in Department of Labor Regulations (29 CFR, Part 3).

7.4.14  The Contractor shall execute a certification and shall cause all Subcontractors to execute a certification
in the form of EXHIBIT J, CERTIFICATION OF CONTRACTOR - GEORGIA SECURITY AND
IMMIGRATION COMPLIANCE ACT, attached hereto and incorporated herein. Pursuant to the certification,
Contractor agrees to comply with all applicable requirements of the Georgia Security and Immigration
Compliance Act of 2006 as codified in O.C.G.A. Sections 13-10-90 and 13-10-91 and regulated in Chapter 300-
10-1 of the Rules and Regulations of the State of Georgia, ‘“Public Employers, Their Contractors and



Subcontractors Required to Verify New Employee Work Eligibility Through a Federal Work Authorization
Program,” accessed at http://www.dol.state.ga.us.

7.4.15  The Contractor acknowledges and agrees that the failure to complete appropriate certifications or the
submission of a false certification as required herein shall result in the termination of this Agreement as provided
in Article XII herein.

7.4.16  The Contractor shall use suppliers on the appropriate GDOT Qualified Products List.

7.4.17 The Contractor shall perform testing to meet or exceed the requirements listed in the GDOT
Sampling, Testing and Inspection Guide.

7.5 Warranty

75.1 The Contractor warrants to the City that all labor furnished to progress the Work under this Contract
will be competent to perform the tasks undertaken, that the product of such labor will yield only first-class results,
that materials and equipment furnished will be of good quality and new unless otherwise permitted by this
Contract, and that the Work will be of good quality, free from faults and defects and in strict conformance with
this Contract. All Work not conforming to these requirements may be considered defective. Unless otherwise
specified in this Contract, acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes
amounting to fraud, or the City’s rights under any warranty or guarantee. The Contractor shall remedy all defects
in the Work and pay for damage to the Work and/or to other City property resulting from defective Work, which
shall appear within a minimum period of one (1) year from the date of acceptance of the Work under this
Contract, unless a longer period is specified. The one (1) year warranty period shall begin after any repairs are
performed, if needed.

7.6 Permits, Inspections, Fees and Licenses

Except as otherwise provided herein, the Contractor shall obtain and pay for all permits, inspections, fees and
licenses necessary and ordinary for the Work. The Contractor shall comply with all lawful requirements
applicable to the Work and shall give and maintain any and all notices required by applicable law, ordinance, or
regulation pertaining to the Work.

7.7 Supervision

7.7.1 The Contractor shall employ and maintain at the Project Site only competent supervisory personnel.
Absent written instruction from the Contractor to the contrary, the superintendent shall be deemed the
Contractor’s authorized representative at the Project Site and shall be authorized to receive and accept any and
all communications from the City.

7.8 Schedules

7.8.1 The Contractor shall submit to the City on a weekly basis a Schedule of Work to be performed for the
next two (2) weeks. The Schedule of Work must be delivered to the City each Thursday no later than 12:00
noon. The Contractor’s Schedule of Work shall be prepared in such form, with such detail, and supported by
such data as the City may require. The City reserves the right to prohibit Work on any section of the Project not
included in the weekly Schedule of Work. The Schedule of Work must accurately represent the intended Work
and cannot be vague or broad, such as listing all Work in the Contract. The violation of this provision by the
Contractor shall constitute a material breach of this Contract. THE PARTIES SPECIFICALLY AGREE THAT
ANY FLOAT CONTAINED IN THE SCHEDULES SHALL BELONG TO THE PROJECT AND IN NO
EVENT SHALL THE CONTRACTOR MAKE CLAIM FOR ANY ALLEGED DELAY, ACCELERATION,
OR EARLY COMPLETION SO LONG AS THE PROJECT IS COMPLETED WITHIN THE CONTRACT
TIME. Strict compliance with the requirements of this Paragraph is a condition precedent for payment to the
Contractor, and failure by the Contractor to strictly comply with said requirements shall constitute a material
breach of this Contract.

7.9 Contract to be maintained at Project Site

The Contractor shall continuously maintain at the Project Site, for the benefit of the City, one record copy of this
Contract marked to record on a current basis changes, selections and modifications made during construction.
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Additionally, the Contractor shall maintain at the Project Site for the City the approved shop drawings, product
data, samples and other similar required submittals. Upon final completion of the Work, all of these record
documents shall be delivered to the City.

7.10 Shop Drawings, Product Data and Samples

7.10.1  Shop drawings, product data, samples and other submittals from the Contractor do not constitute
Contract Documents. Their purpose is merely to demonstrate the manner in which the Contractor intends to
implement the Work in conformance with information received from the Contract Documents.

7.10.2  The Contractor shall not perform any portion of the Work requiring submittal and review of shop
drawings, product data or samples unless and until such submittal shall have been approved by the City.
Approval by the City, however, shall not be evidence that Work installed pursuant thereto conforms with the
requirements of this Contract.

7.11 Cleaning the Project Site and the Project

7.11.1  The Contractor shall keep the Project Site reasonably clean during performance of the Work. Upon
final completion of the Work, the Contractor shall clean the Project Site and the Project and remove all waste,
together with all of the Contractor’s property from the Project Site.

7.12 Access to Work

7.12.1  Access to the Work shall be given to the City, GDOT and any affected federal agency requiring access
to the Work at all times from commencement of the Work through final completion. The Contractor shall take
whatever steps necessary to provide access when requested.

7.13 Indemnity

7.13.1  To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the City and
GDOQT, their boards, officials, directors, officers, employees, representatives, agents, and volunteers from and
against all liability, claims, damages, losses and expenses, including attorneys’ fees, arising out of or resulting
from performance of the Work, provided that such liability, claims, damage, loss or expense is attributable to
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work
itself) including loss of use resulting therefrom, but only to the extent caused in whole or in part by negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone
for whose acts they may be liable, regardless of whether or not such liability, claim, damage, loss or expense is
caused in part by a party indemnified hereunder.

7.13.2  In claims against any person or entity indemnified under this Paragraph 7.13 by an employee of the
Contractor, a Subcontractor, any one directly or indirectly employed by them or anyone for whose acts they may
be liable, the indemnification obligation under this Paragraph 7.13 shall not be limited by a limitation on amount
or type of damages, compensation or benefits payable by or for the Contractor or a Subcontractor under workers’
compensation acts, disability benefit acts or other employee benefit acts.

7.13.3  The Contractor shall ensure that the provisions of this Paragraph 7.13 are included in all contracts and
subcontracts for the performance of Work under this Agreement.

7.14 Means, Methods, Techniques, Sequences, Procedures and Safety

7.14.1 The Contractor is fully responsible for, and shall have control over, all construction means, methods,
techniques, sequences, procedures and safety, and shall coordinate all portions of the Work required by the
Contract Documents. The Contractor shall confine its apparatus, material and the operations of its workers to
limits/requirements indicated by law, ordinances, permits, codes and any restrictions of the City, and shall not
unreasonably encumber the premises with its materials or supplies.



The Contractor shall adequately protect its own property from damage, will protect the City’s property from
damage or loss, and will take all necessary precautions during the progress of the work to protect all persons and
the property of others from injury or damage. The Contractor shall take all precautions for the safety of
employees, and shall comply with all applicable provisions of Federal, State and local safety laws, building codes
and any restrictions of the City to prevent accidents or injury to persons on, about, or adjacent to the premises
where work is being performed.

The Contractor shall erect and properly maintain at all times as required by the conditions, service and work, all
necessary safeguards for the protection of its employees, the Contractor’s employees, and the public, and shall
post signs warning against potential hazards.

7.15 Separate Contracts

7.15.1  The City reserves the right to perform work on the premises with its own forces or by the use of other
contractors. In such event, the Contractor shall fully cooperate with the City and such other contractors and shall
coordinate, schedule and manage its work so as not to hinder, delay or otherwise interfere with the separate work
of the City or other contractors.

7.16 Maintenance of Contract Cost Records

7.16.1  The Contractor shall maintain all books, documents, papers, accounting records, and other evidence
pertaining to costs incurred on the Project and used in support of its Bid and shall make such material available
at all reasonable times during the period of the Contract, and for three (3) years from the date of final payment
under the Contract, for inspection by GDOT and any reviewing agencies, and copies thereof shall be furnished
upon request. The Contractor agrees that the provisions of this Subparagraph shall be included in any agreement
it may make with any Subcontractor, assignee, or transferee.

ARTICLE VIII

CONTRACT ADMINISTRATION
8.1 Claims by the Contractor

8.1.1 All Contractor claims shall be initiated by written notice and claim to the City. Such written notice
and claim must be furnished within seven (7) days after occurrence of the event, or the first appearance of the
condition, giving rise to the claim.

8.1.2 Pending final resolution of any claim of the Contractor, the Contractor shall diligently proceed with
performance of this Contract and the City shall continue to make payments to the Contractor in accordance with
this Contract. The resolution of any claim under this Paragraph 8.1 shall be reflected by a Change Order executed
by the City and the Contractor.

8.1.3 Claims for Concealed and Unknown Conditions -- Should concealed and unknown conditions
encountered in the performance of the Work (a) below the surface of the ground or (b) in an existing structure
be at variance with the conditions indicated by this Contract, or should unknown conditions of an unusual nature
differing materially from those ordinarily encountered in the area and generally recognized as inherent in Work
of the character provided for in this Contract, be encountered, the Contract Price shall be equitably adjusted by
Change Order upon the written notice and claim by either party made within seven (7) days after the first
observance of the condition. As a condition precedent to the City having any liability to the Contractor for
concealed or unknown conditions, the Contractor must give the City written notice of, and an opportunity to
observe, the condition prior to disturbing it. The failure by the Contractor to make the written notice and claim
as provided in this Subparagraph shall constitute a waiver by the Contractor of any claim arising out of or relating
to such concealed or unknown condition.



8.1.4 Claims for Additional Costs -- If the Contractor wishes to make a claim for an increase in the Contract
Price, as a condition precedent to any liability of the City therefor, the Contractor shall give the City written
notice of such claim within seven (7) days after the occurrence of the event, or the first appearance of the
condition, giving rise to such claim. Such notice shall be given by the Contractor before proceeding to execute
any additional or changed Work. The failure by the Contractor to give such notice prior to executing the Work
shall constitute a waiver of any claim for additional compensation.

8.1.4.1 In connection with any claim by the Contractor against the City for completion in excess of the
Contract Price, any liability of the City shall be strictly limited to direct costs incurred by the Contractor and
shall in no event include indirect costs or consequential damages of the Contractor. The City shall not be liable
to the Contractor for claims of third parties, including Subcontractors, unless and until liability of the Contractor
has been established therefor in a court of competent jurisdiction.

8.15 Claims for Additional Time -- If the Contractor is delayed in progressing any task which at the time
of the delay is then critical or which during the delay becomes critical, as the sole result of any act or neglect to
act by the City or someone acting in the City’s behalf, or by changes ordered in the Work, unusual delay in
transportation, unusually adverse weather conditions not reasonably anticipatable, fire or any causes beyond the
Contractor’s control, then the date for achieving Substantial Completion of the Work shall be extended upon the
written notice and claim of the Contractor to the City, for such reasonable time as the City may determine. Any
notice and claim for an extension of time by the Contractor shall be made not more than seven (7) days after the
occurrence of the event or the first appearance of the condition giving rise to the claim and shall set forth in detail
the Contractor’s basis for requiring additional time in which to complete the Project. In the event the delay to
the Contractor is a continuing one, only one notice and claim for additional time shall be necessary. If the
Contractor fails to make such claim as required in this Subparagraph, any claim for an extension of time shall be
waived.

8.1.6 Extension of Contract Time for Unusually Adverse Weather Conditions Not Reasonably
Anticipated

8.1.6.1 Pursuant to the provisions of Subparagraph 8.1.5 of the Contract Agreement, the Contract Time may be
extended upon written notice and claim of the Contractor to the City as set forth in such Subparagraph and as
further set forth herein. It is, however, expressly agreed that the time for completion as stated in the Contract
Documents includes due allowance for calendar days on which work cannot be performed out-of-doors.

Furthermore, in addition to the notice requirements set forth in the aforesaid Subparagraph 8.1.5, the Contractor
agrees that it shall provide written notice to the City on the day of any adverse weather not anticipated and for
which a request for a time extension has been, or will be, made. Said notice shall state with particularity a
description of the adverse weather as well as a description of the nature and extent of any delay caused by such
weather. Receipt of this notice by the City is a condition precedent to the submission of any claim for an
extension of time as provided by Subparagraph 8.1.5. Furthermore, as required by Subparagraph 8.1.5, the
Contractor shall submit a written claim for extension of time within seven (7) days after the occurrence of the
adverse weather and such claim shall be supported by such documentation including, but not limited to, official
weather reports, as the City may require. To the extent that any of the terms and conditions set forth in this
paragraph are in conflict with any of the terms and conditions of Subparagraph 8.1.5 as identified herein, the
terms and conditions of this paragraph shall govern and control.

ARTICLE IX

SUBCONTRACTORS
9.1 Definition

9.11 A Subcontractor is an entity which has a direct contract with the Contractor to perform a portion of
the Work.

9.2 Award of Subcontracts



9.21 Upon execution of the Contract, the Contractor shall furnish the City, in writing, the names of persons
or entities proposed by the Contractor to act as a Subcontractor on the Project. The City shall promptly reply to
the Contractor, in writing, stating any objections the City may have to such proposed Subcontractor. The
Contractor shall not enter into a Subcontract with a proposed Subcontractor with reference to whom the City has
made timely objection. The Contractor shall not be required to subcontract with any party to whom the
Contractor has objection.

9.2.2 All subcontracts shall afford the Contractor rights against the Subcontractor which correspond to those
rights afforded to the City against the Contractor herein, including those rights afforded to the City by
Subparagraph 12.2.1 below.

9.2.3 All subcontracts shall comply with the requirements of Paragraph 7.4 above.
ARTICLE X
CHANGES IN THE WORK
10.1 Changes Permitted

10.1.1  Changes in the Work within the general scope of this Contract, consisting of additions, deletions,
revisions, or any combination thereof, may be ordered without invalidating this Contract, by Change Order or
by Field Order.

10.1.2  Changes in the Work shall be performed under applicable provisions of this Contract and the
Contractor shall proceed promptly with such changes.

10.2 Change Order Defined

10.2.1  Change Order shall mean a written order to the Contractor executed by the City, issued after execution
of this Contract, authorizing and directing a change in the Work or an adjustment in the Contract Price or the
Contract Time, or any combination thereof. The Contract Price and the Contract Time may be changed only by
Change Order.

10.3 Changes in the Contract Price

10.3.1  Any change in the Contract Price resulting from a Change Order shall be determined as follows by
mutual agreement between the City and the Contractor as evidenced by (1) the change in the Contract Price being
set forth in the Change Order, (2) such change in the Contract Price, together with any conditions or requirements
related thereto, being initialed by both parties and (3) the Contractor’s execution of the Change Order.

10.3.2 I unit prices are provided in the Contract, and if the quantities contemplated are so changed in a
proposed Change Order that application of such unit prices to the quantities of Work proposed will cause
substantial inequity to the City or to the Contractor, the applicable unit prices shall be equitably adjusted.

104 Effect of Executed Change Order

10.4.1  The execution of a Change Order by the Contractor shall constitute conclusive evidence of the
Contractor’s agreement to the ordered changes in the Work, this Contract as thus amended, the Contract Price
and the Contract Time. The Contractor, by executing the Change Order, waives and forever releases any claim
against the City for additional time or compensation for matters relating to or arising out of or resulting from the
Work included within or affected by the executed Change Order.



105 Notice to Surety; Consent

10.5.1  The Contractor shall notify and obtain the consent and approval of the Contractor’s surety with
reference to all Change Orders if such notice, consent or approval are required by the Contractor’s surety or by
law. The Contractor’s execution of the Change Order shall constitute the Contractor’s warranty to the City that
the surety has been notified of and consents to, such Change Order and the surety shall be conclusively deemed
to have been notified of such Change Order and to have expressly consented thereto.

ARTICLE XI
UNCOVERING AND CORRECTING WORK
111 Uncovering Work

11.1.1  If any of the Work is covered contrary to the City’s request or to any provisions of this Contract, it
shall, if required by the City, be uncovered for the City’s inspection and shall be properly replaced at the
Contractor’s expense without change in the Contract Time.

11.1.2  If any of the Work is covered in a manner not inconsistent with Subparagraph 11.1.1 above, it shall, if
required by the City, be uncovered for the City’s inspection. If such Work strictly conforms with the provisions
of this Contract, costs of uncovering and proper replacement shall by Change Order be charged to the City. If
such Work does not strictly conform with the provisions of this Contract, the Contractor shall pay the costs of
uncovering and proper replacement.

11.2 Correcting Work

11.2.1  The Contractor shall immediately proceed to correct Work rejected by the City as defective or failing
to conform to this Contract. The Contractor shall pay all costs and expenses associated with correcting such
rejected Work, including any additional testing and inspections, and reimbursement to the City for services and
expenses made necessary thereby, if any.

11.2.2  If within one (1) year after Substantial Completion of the Work any of the Work is found to be
defective or not in accordance with this Contract, the Contractor shall correct it promptly upon receipt of written
notice from the City. This obligation shall survive final payment by the City and termination of this Contract.
With respect to Work first performed and completed after Substantial Completion, this one (1) year obligation
to specifically correct defective and nonconforming Work shall be extended by the period of time which elapses
between Substantial Completion and final completion of the subject Work.

11.2.3  Nothing contained in this Paragraph 11.2 shall establish any period of limitation with respect to other
obligations which the Contractor has under this Contract. Establishment of the one (1) year time period in
Subparagraph 11.2.2 relates only to the duty of the Contractor to specifically correct the Work.

11.3 City May Accept Defective or Nonconforming Work

11.3.1  If the City chooses to accept defective or nonconforming Work, the City may do so. In such event,
the Contract Price shall be reduced by the greater of (a) the reasonable cost of removing and correcting the
defective or nonconforming Work, and (b) the difference between the fair market value of the Project as
constructed and the fair market value of the Project had it not been constructed in such a manner as to include
defective or nonconforming Work. If the remaining portion of the unpaid Contract Price, if any, is insufficient
to compensate the City for its acceptance of defective or nonconforming Work, the Contractor shall, upon written
demand from the City, pay the City such remaining compensation for accepting defective or nonconforming
Work.



ARTICLE XII
CONTRACT TERMINATION
121 Termination by the Contractor

12.1.1  Ifthe Work is stopped for a period of ninety (90) days by an order of any court or other public authority,
or as a result of an act of the government, through no fault of the Contractor or any person or entity working
directly or indirectly for the Contractor, the Contractor may, upon ten (10) days’ written notice to the City,
terminate performance under this Contract and recover from the City payment for the actual reasonable
expenditures of the Contractor (as limited in Subparagraph 10.3.2 above) for all Work executed and for materials,
equipment, tools, construction equipment and machinery actually purchased or rented solely for the Work, less
any salvage value of any such items.

12.1.2  If the City shall persistently or repeatedly fail to perform any material obligation to the Contractor for
a period of fifteen (15) days after receiving written notice from the Contractor of its intent to terminate hereunder,
the Contractor may terminate performance under this Contract by written notice to the City. In such event, the
Contractor shall be entitled to recover from the City as though the City had terminated the Contractor’s
performance under this Contract for convenience pursuant to Subparagraph 12.2.1 hereunder.

12.2 Termination by the City
12.2.1  For Convenience

12.2.1.1 The City may for any reason whatsoever terminate performance under this Contract by the Contractor
for convenience. The City shall give written notice of such termination to the Contractor specifying when
termination becomes effective.

12.2.1.2 The Contractor shall incur no further obligations in connection with the Work and the Contractor shall
stop Work when such termination becomes effective. The Contractor shall also terminate outstanding orders
and subcontracts. The Contractor shall settle the liabilities and claims arising out of the termination of
subcontracts and orders. The City may direct the Contractor to assign the Contractor’s right, title and interest
under terminated orders or subcontracts to the City or its designee.

12.2.1.3 The Contractor shall transfer title and deliver to the City such completed or partially completed Work
and materials, equipment, parts, fixtures, information and Contract rights as the Contractor has.

12.2.1.4

(@) The Contractor shall submit a termination claim to the City specifying the amounts due because
of the termination for convenience together with costs, pricing or other data required by the City.
If the Contractor fails to file a termination claim within one (1) year from the effective date of
termination, the City shall pay the Contractor an amount derived in accordance with sub-
paragraph (c) below.

(b) The City and the Contractor may agree to the compensation, if any, due to the Contractor
hereunder.

(c) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the
following amounts:

Q) Contract prices for labor, materials, equipment and other services accepted under this
Contract;

(i) Reasonable costs incurred in preparing to perform and in performing the terminated



portion of the Work, and in terminating the Contractor’s performance, plus a fair and
reasonable allowance for overhead and profit thereon (such profit shall not include
anticipated profit or consequential damages); provided however, that if it appears that
the Contractor would have not profited or would have sustained a loss if the entire
Contract would have been completed, no profit shall be allowed or included and the
amount of compensation shall be reduced to reflect the anticipated rate of loss, if any;

(iii) Reasonable costs of settling and paying claims arising out of the termination of
subcontracts or orders pursuant to Subparagraph 12.2.1.2 of this Paragraph. These costs
shall not include amounts paid in accordance with other provisions hereof.

The total sum to be paid the Contractor under this Subparagraph 12.2.1 shall not exceed the total
Contract Price, as properly adjusted, reduced by the amount of payments otherwise made, and shall in no event
include duplication of payment.

12.2.2 For Cause

12.2.2.1 If the Contractor persistently or repeatedly refuses or fails to prosecute the Work in a timely manner,
supply enough properly skilled workers, supervisory personnel or proper equipment or materials, or if it fails to
make prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances,
rules, regulations or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial
violation of a material provision of this Contract, then the City may by written notice to the Contractor and the
surety, without prejudice to any other right or remedy, terminate the employment of the Contractor and take
possession of the Project Site and of all materials, equipment, tools, construction equipment and machinery
thereon owned by the Contractor and may proceed to carry out the remedies necessary to finish the Work by
whatever methods it may deem expedient. In such case, the Contractor shall not be entitled to receive any further
payment until the Work is finished.

12.2.2.2 If the unpaid balance of the Contract Price exceeds the cost of finishing the Work, including
compensation for additional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

12.2.2.3 In the event the employment of the Contractor is terminated by the City for cause pursuant to
Subparagraph 12.2.2 and it is subsequently determined by a Court of competent jurisdiction that such termination
was without cause, such termination shall thereupon be deemed a termination for convenience under
Subparagraph 12.2.1 and the provisions of Subparagraph 12.2.1 shall apply.

ARTICLE Xl

INSURANCE
13.1 Insurance Requirements

13.1.1 Prior to beginning Work on the Project, the Contractor shall procure and maintain for the duration of
this Contract, and for one (1) years thereafter, at its sole cost and expense such insurance as will fully protect it
and the City and the City’s boards, officials, directors, officers, employees, representatives, agents, and
volunteers from incidents, accidents and claims for personal injury, bodily injury, and property damage which
may arise from or in connection with the performance of the work and for the Contractor’s professional liability
(errors and omissions) under this Contract, whether such services and work are performed by the Contractor, its
agents, representatives, employees, or by any subcontractor or any tier directly employed or retained by either.
The following is the minimum insurance and limits that the Contractor must maintain. If the Contractor maintains
higher limits than the minimums shown below, the City requires and shall be entitled to coverage for the higher
limits maintained by the Contractor. Any available insurance proceeds in excess of the specified minimum limits
of insurance and coverage shall be available to the City.



All of the insurance herein specified shall be written on a form acceptable to the City and shall be A.M. Best
Company rated A X or greater. See EXHIBIT K, INSURANCE REQUIREMENTS attached hereto and
incorporated herein.

13.1.2  All such insurance shall remain in effect until final payment is made and the Project is accepted by the
City. If the Contractor receives notice of non-renewal or material adverse change of any of the required
coverages, the Contractor shall promptly advise the City in writing. Failure of the Contractor to promptly notify
the City on non-renewal or material adverse change of any of the required coverages terminates the Agreement
as of the date that the Contractor should have given notification to the City. The insurance policies shall contain
or be endorsed to contain, the following provisions:

(a)A provision that coverage afforded under such policies shall not expire, be canceled or altered without
at least thirty (30) days prior written notice to the City.

(b)"Workers” Compensation and Employer’s Liability and Property insurance policies shall contain a waiver
of subrogation in favor of the City and the City’s boards, officials, directors, officers, employees,
representatives, agents, and volunteers.

(c)[Commercial General Liability, Automobile Liability Contractors’ Pollution Legal Liability and/or
Asbestos Legal Liability and/or Errors and Omissions (if project involves environmental hazards)
insurance policies shall include an endorsement making the City and the City’s boards, officials,
directors, officers, employees, representatives, agents, and volunteers Additional Insureds under such
policies.

A copy of these endorsements shall be provided to the City.

Certificates of Insurance showing that such coverage is in force shall be filed under this Contract by the
Contractor to the City.

The obligations for the Contractor to procure and maintain insurance shall not be construed to waive or restrict
other obligations and it is understood that insurance in no way limits liability of the Contractor whether or not
same is covered by insurance.

13.1.3  If the City has any objections to the coverage afforded by or provisions of the insurance required to be
purchased and maintained by the Contractor, the City will notify the Contractor thereof within twenty (20) days
of the date of delivery of such certificates to the City.

13.1.4  The Contractor shall provide to the City such additional information in respect of insurance provided
by it as the City may reasonably request. The right of the City to review and comment on certificates of insurance
is not intended to relieve the Contractor of his responsibility to provide insurance coverage as specified nor to
relieve the Contractor of his liability for any claims which might arise.

13.1.5 The Contractor agrees to require its Subcontractors to obtain insurance complying with the
requirements the requirements of the Contract Documents.

ARTICLE XIV

DISPUTES

No civil action with respect to any dispute, claim or controversy arising out of or relating to this Contract may
be commenced without first giving fourteen (14) calendar days written notice to Sandy Springs of the claim and
the intent to initiate a civil action.



ARTICLE XV
INDEPENDENT CONTRACTOR
15.1 Relationship between Contractor and City

15.1.1  The Contractor shall perform the services under this Agreement as an independent contractor and
nothing contained herein shall be construed to be inconsistent with such relationship or status. Nothing in this
Agreement shall be interpreted or construed to constitute the Contractor or any of its agents or employees to be
the agent, employee or representative of the City. Inasmuch as the City and the Contractor are contractors
independent of one another, neither has the authority to bind the other to any third person or otherwise to act in
any way as the representative of the other, unless otherwise expressly agreed to in writing signed by both parties
hereto. The Contractor agrees not to represent itself as the City’s agent for any purpose to any party or to allow
any employee or agent of the Contractor to do so, without specific prior written authorization from the City, and
then only for the limited purpose stated in such authorization.

15.1.2  The Contractor shall assume full liability for any contracts or agreements that the Contractor enters
into on behalf of the City without the express knowledge and prior written authorization of the City.

ARTICLE XVI

COVENANT AGAINST CONTINGENT FEES
16.1 Warranty by Contractor

16.1.1  Contractor warrants that no person or selling agency has been employed or retained to solicit or secure
this Agreement upon an agreement or understanding for any fee, commission, percentage, brokerage or
contingent fee, gift or other consideration, excepting bona fide employees maintained by Contractor for the
purpose of securing business and that Contractor has not received any non-City fee related to this Agreement
without the prior written consent of the City.

16.1.2  For breach or violation of this warranty, the City shall have the right to annul this Agreement without
liability or at its discretion to deduct from the contract price or consideration, or otherwise recover, the full
amount of any such fee, commission, percentage, brokerage or contingent fee, gift or other consideration.

ARTICLE XVII

MISCELLANEOUS
17.1 Governing Law

17.1.1  The Contract shall be administered and interpreted under the laws of the State of Georgia. Jurisdiction
of litigation arising from this Agreement shall be in Georgia. If any part of this Agreement is found to be in
conflict with applicable laws, such part shall be inoperative, null and void insofar as it is in conflict with said
laws, but the remainder of this Agreement shall be in full force and effect.

Whenever reference is made in the Agreement to standards or codes in accordance with which work is to be
performed, the edition or revision of the standards or codes current on the effective date of this Agreement shall
apply, unless otherwise expressly stated.

17.2 Successors and Assigns
17.21  The City and Contractor bind themselves, their successors, assigns and legal representatives to the

other party hereto and to successors, assigns and legal representatives of such other party in respect to covenants,
agreements and obligations contained in this Contract. The Contractor shall not assign this Contract without



written consent of the City.
17.3 Surety Bonds

17.3.1  The Contractor shall furnish separate performance and payment bonds to the City. Each bond shall set
forth a penal sum in an amount not less than the Contract Price. Each bond furnished by the Contractor shall
incorporate by reference the terms of this Contract as fully as though they were set forth verbatim in such bonds.
In the event the Contract Price is adjusted by Change Order executed by the Contractor, the penal sum of both
the performance bond and the payment bond shall be deemed increased by like amount. The performance and
payment bonds furnished by the Contractor shall be in form suitable to the City and shall be executed by a surety,
or sureties, reasonably suitable to the City. Bonds shall be issued by a corporate surety appearing on the Treasury
Department’s most current list (Circular 570, as amended) and be authorized to do business in the State of
Georgia. The date of the bond must not be prior to the date of the Agreement. If the Contractor is a partnership,
all partners shall execute the bond.

It is mutually agreed by the parties hereto that if at any time after execution of this Agreement and the surety
bonds for its faithful performance, the City shall deem the surety or sureties upon such bonds to be unsatisfactory,
or if for any reason such bonds cease to be adequate to cover the performance of the Work, the Contractor shall,
at its expense, within five (5) days after receipt of notice from the City to do so, furnish an additional bond or
bonds in such form and amount and with such surety or sureties as shall be satisfactory to the City. In such
event, no further payment to the Contractor shall be deemed due under this Agreement until such new or
additional security for the faithful performance of the Work shall be furnished in manner and form satisfactory
to the City.

17.4  Notices

If to the City: With copies to:

John McDonough, City Manager Wendell Willard, City Attorney
7840 Roswell Road, Building 500 7840 Roswell Rd. Suite 330
Sandy Springs, Georgia 30350 Sandy Springs, Georgia 30350
If to Contractor: With copies to:

Contractor Contact, Title
Address
City, State Zip




IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have signed and
sealed this Agreement.

CITY OF SANDY SPRINGS, GEORGIA

By:
John McDonough, City Manager

Date of Execution
ATTEST:

By:
City Clerk

(SEAL)
Approved as to Form:

By:
City Attorney

CONTRACTOR

Date of Execution
By:

Name:

(Typed or printed name)

Title

ATTEST:

By:

Secretary for Corporation

(SEAL)

Witness

Executed in originals of four (4).



EXHIBIT A
TO CONTRACT AGREEMENT

SCOPE OF SERVICES
The Contractor shall provide the necessary machinery, tools, apparatus, other means of construction, and
all materials and labor specified in the Contract Documents or as necessary to complete the City of Sandy
Springs for ATMS 111 ITS Expansion at Thirty Intersections Project # Pl 0013141 as per the plans.
Unless otherwise directed, all work performed shall be in accordance with the Georgia Department of
Transportation Standard Specifications, Construction of Transportation Systems (current edition). All
materials used in the process of completion of the work included in the Contract will be furnished from
Georgia Department of Transportation certified suppliers only.
There is no City furnished equipment to be installed by the Contractor.

NOTE: This project is a part of a multi-phase construction effort.



EXHIBIT B
TO CONTRACT AGREEMENT

BID SCHEDULE

TOTAL BID PRICE:

TOTAL BID PRICE IN WORDS:

BID ALTERNATIVE
The City of Sandy Spring is requesting Contractor to bid on one (1) alternative:

ALTERNATIVE TOTAL BID PRICE:

ALTERNATIVE TOTAL BID PRICE IN WORDS:

TOTAL BID PRICE BID SCHEDULE PLUS ALTERNATIVE:

TOTAL BID PRICE (BID SCHEDULE PLUS ALTERNATIVE):

TOTAL BID PRICE IN WORDS TOTAL BID PRICE (BID SCHEDULE PLUS
ALTERNATIVE):




BID SCHEUDLE

Bidders Name:

Vendor ID:

Project No.: ATMS 111 ITS SYSTEM EXPANSION AT THIRTY INTERSECTIONS PROJECT PI
0013141

The Contractor shall provide the necessary machinery, tools, apparatus, other means of construction, and
all materials and labor specified in the Contract Documents or as necessary to complete the City of Sandy
Springs for ATMS 111 ITS Expansion at Thirty Intersections Project # P1 0013141 as per the plans.

TOTAL BID PRICE:

TOTAL BID PRICE IN
WORDS:

BID ALTERNATIVE

The Contractor shall provide the necessary machinery, tools, apparatus, other means of construction, and
all materials and labor specified in the Contract Documents or as necessary to complete the City of Sandy
Springs for ATMS 111 ITS Expansion at Thirty Intersections Project # P1 0013141 as per the plans.

ALTERNATIVE TOTAL BID
PRICE:

ALTERNATIVE TOTAL BID
PRICE IN WORDS:

TOTAL BID PRICE BID SCHEDULE PLUS ALTERNATIVE:

The Contractor shall provide the necessary machinery, tools, apparatus, other means of
construction, and all materials and labor specified in the Contract Documents or as necessary to
complete the City of Sandy Springs for ATMS 111 ITS Expansion at Thirty Intersections Project #
P1 0013141 as per the plans.

TOTAL BID PRICE (BID
SCHEDULE PLUS
ALTERNATIVE):

TOTAL BID PRICE IN
WORDS TOTAL BID PRICE
(BID SCHEDULE PLUS
ALTERNATIVE):




BID PRICE CERTIFICATION

In compliance with the attached Specification, the undersigned offers and agrees that if this Bid is
accepted, by the City Council within one hundred and twenty (120) days of the date of Bid opening,
that he will furnish any or all of the Items upon which Prices are quoted, at the Price set opposite each
Item, delivered to the designated point(s) within the time specified in the Bid Schedule.

COMPANY

ADDRESS

AUTHORIZED SIGNATURE

EMAIL ADDRESS

PRINT / TYPE NAME




EXHIBITC
TO CONTRACT AGREEMENT

REQUIRED CONTRACT PROVISIONS
FEDERAL AID CONSTRUCTION CONTRACTS



FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XIl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
so.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor



will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or



will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.



d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.



VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:



"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.




i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).
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e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the



department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* Kk ok kK

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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APPENDIX A
NOTICE TO CONTRACTORS
COMPLIANCE WITH TITLE V1 OF THE CIVIL RIGHTS ACT OF 1964
FOR
FEDERAL-AID CONTRACTS

During the performance of this Contract, the Contractor, for itself, its assignees and
successors in interest (hereinafier referred to as the “Contractor™), agrees as follows:

1. Compliance with Regulations: The Contractor will comply with the
Regulations of the Department of Transportation relative to nondiscrimination in
Federally-assisted programs of the Department of Transportation (Title 49, Code
of Federal Regulations, Part 21, hereinafter referred to as the “Regulations™),
which are herein incorporated by reference and made a part of the Contract.

2. Mondiscrimination: The Contractor, with regard to the work performed by
it afterward and prior to completion of the contract work, will not discriminate on
the ground of race, color, national origin, disability, sex, or age in the selection
and retention of subcontracts including procurements of materials and leases of
equipment. This will be done in accordance with Title VI of the Civil Rights Act
of 1964 and other Non-Discrimination Authorities i.e., Section 504 of the 1973
Rehabilitation Act, the 1973 Federal-Aid Highway Act, the 1975 Age
Discrimination Act, and the Americans with Disabilities Act of 1990, The
Contractor will not participate either directly or indirectly in the discrimination
prohibited by Section 21.5 of the Regulations, including employment practices
when contract covers a program set forth in Appendix B of the Regulations. In
addition, the Contractor will not participate either directly or indirectly in
diserimination prohibited by 23 CFR 710.405 (b).

3. Solicitations for subcontracts, including procurements of materials and
equipment: In all solicitations, either by competitive bidding or negotiation made
by the Contractor for work to be performed under a subcontract, including
procurements of materials or equipment, each potential subcontractor or supplier
shall be notified by the Contractor of the Contractor’s obligations under this
Contract and the Regulations relative to nondiscrimination on the ground of race,
color, national origin, disability, sex or age.




4, Information and Reports: The Contractor will provide all information and
reports required by the Regulations, or orders and instructions issued pursuant
thereto, and will permit access to its books, records, accounts, other sources of
information, and its facilities as may be determined by the Department of
Transportation or the Federal Highway Administration to be pertinent to ascertain
compliance with such Regulations, orders and instructions. Where any
information required of a Contractor is in the exclusive possession of another who
fails or refuses to furnish this information, the Contractor shall so certify to the
Department of Transportation, or the Federal Highway Administration as
appropriate, and shall set forth what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor’s
noncompliance with the nondiscrimination provisions of this Contract, the
Department of Transportation shall impose such Contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but
not limited to:

(a) withholding of payments to the Contractors under the
Contract until the Contractor complies, and/or

(b) Cancellation, termination or suspension of the Contract, in
whole or in part.

6. Incorporation of Provisions: The Contractor will include the provisions of
paragraph (1) through (6) in every subcontracl, including procurements of
materials and leases of equipment, unless exempt by the Regulations, orders or
instruction issued pursuant thereto. The Contractor will take such action with
respect 1o any subcontract or procurement as the Depariment of Transportation or
the Federal Highway Administration may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, however, that in the
event a Contractor becomes involved in, or is threatened with, litigation with a
subcontractor or supplier as result of such direction, the Contractor may request
the State to enter into such litigation to protect the interests of the State, and, in
addition, the Contractor may request the United States to enter into such litigation
to protect the interest of the United States.
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2/26/09
FEDERAL REGISTER / VOL. 45, NO. 194/ FRIDAY, OCTOBER 3, 19580/ NOTICES
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) (43 FR 14895)
1. The Offeror’s or Bidder's attention 1s called to the “Equal Opportunity Clause™

and the “Standard Federal Equal Employment Opportunity Construction Contract
Specifications™ set forth herein.

(]

The goals and timetables for minority and female participation expressed in
percentage terms for the Contractor’s aggregate workforce in each trade on all
construction work in the covered areas, are as follows:

GOALS FOR FEMALE PARTICIPATION

APPENDIX A
(43 FR 19473)

The following goals and timetables for female utilization shall be included in all Federal and
federally assisted construction contracts and subcontracts in excess of $10,000. The goals are
applicable to the contractor’s aggregate on-site construction workforce whether or not part of that
workforce is performing work on a Federal of federally-assisted construction contract or
subcontract. Area covered: Goals for Women apply nationwide.

Goals and timetables

Timetable Goals
(percent)
4-1-78 to 3-31-79 3.1
4-1-79 to 3-31-80 5.0
4-1-80 Until Further Notice 6.9
GOALS FOR

MINORITY PARTICIPATION
Appendix B-80

Until further notice, the following goals for minority utilization in each construction craft and
trade shall be included in all Federal or federally assisted construction contracts and subcontracts
in excess of $10,000 to be performed n the respective geographical areas. The goals are
applicable to each nonexempt contractor’s total onsite construction workforce, regardless of
whether or not part of that workforce 1s performing wok on a Federal, federally assisted or non-
federally related project, contact or subcontract.



FEDERAL REGISTER / VOL. 45, NO. 194 / FRIDAY, OCTOBER 3, 1980/ NOTICES

Construction contractors which are participating in an approved Hometown Plan (see 41 CFR
60-4-5) are required to comply with the goals of the Hometown Plan with regard to construction
work they perform in the areas covered by the Hometown Plan. With regard to all their other
covered construction work, such contractors are required to comply with the applicable SMSA or
EA goal contained 1n this appendix B-80.

FEDERAL REGISTER / VOL. 45, NO. 194/ FRIDAY, OCTOBER 3, 1980 / NOTICES

State Goal
(percent)

Georgia:
035 Augusta, GA:
SMSA Counties:
0000 Augusta, GA-SC .. .. . e 272
GA Columbia; GA Richmond, SC Aiken;

BT B o N 41§ = P 32.-8
GA Burke; GA Emanuel; GA Glascock: GA Jefferson;
GA Jenkins; GA Lincoln; GA McDufhie, GA Talleferro;
GA Warren; GA Wilkes: SC Allendale: SC Bamburg;
SC Barnwell; SC Edgefield; SC McCormick;

036 Atlanta, GA:
SMSA Counties:
0520 Atlanta, G . . ... et e iaaa e 21.2
GA Butts; GA Cherokee; GA Clayton; GA
Cobb; GA DeKalb; GA Douglas; GA Fayette, GA
Forsyth; GA Fulton; GA Gwinnett; GA Henry; GA
Newton; GA Paulding: GA Rockdale: GA Walton

Non- S S A COUNIIES . . . .ottt ettt et i et a et n e 19.5
GA Banks; GA Barrow; GA Bartow; GA Carroll; GA Clarke;
GA Coweta; GA Dawson; GA Elbert; GA Fannin;

GA Floyd: GA Franklin; GA Gilmer; GA Gordon;

GA Greene; GA Habersham; GA Hall; GA

Haralson; GA Hart; GA Heard; GA Jackson; GA

Jasper; GA Lamar; GA Lampkin; GA Madison;

GA Morgan; GA Oconee, GA Oglethorpe; GA

Pickins, GA Pike; GA Polk; GA Rabun; GA

Spalding; GA Stephens; GA Towns; GA; Union; GA Upson
White

037 Columbus, GA:
SMSA Counties:
1800 Columbus, GA — AL .. ...ttt ettt i e, 290
Al Russell; GA Chattahoochee; GA Columbus
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NOD-SMEA COUMIES . . . oottt et it e it ettt et et et et et anaanas 3l.6
Al Chambers; AJ Lee; GA Harris; GA Marion; GA
Menwether; GA Quitman; GA Schley; GA

Stewart; GA Sumter; GA Talbot: GA Troup:
GA Webster

038 Macon, GA:

SMSA Counties:

GOR0 Macom, A . .. e e e e 27.5
GA Bibb; GA Houston; GA Jones; GA Twiggs
L e N 1= 3.7

GA Baldwin; GA Bleckley; Crawford: GA Crisp;
GA Dodge; GA Dooly: GA Hancock; GA Johnson;
GA Laurens; GA Macon; GA Monroe; GA Peach;
GA Pulaski; GA Putman; GA Taylor: GA Telfair;
GA Treutlan; GA Washington; GA Wheeler;

GA Wilcox; GA Wilkinson

039 Savannah, GA:
SMSA Counties:
7520 Savannah, G .« .. e 30.6
GA Bryan; GA Chatham; GA Effingham

NOD-SMSA COUNLIES .« oottt e e et et e et e et e et e e e et et e et aens 29.8
GA Appling; GA Atkinson;
GA Bacon, GA Bulloch; GA Candler; GA
Coffee; GA Evans; GA Jeff Davis; GA Liberty;
GA Long; GA MclIntosh; GA Montgomery; GA
Screven: GA Tattnall; GA Toombs; GA Wayne;
SC Beaufort; SC Hampton; SC Jasper

040 Albany. GA:
SMSA Counties:
0120 Albany, GA .. e 32.1
GA Dougherty; GA Lee

NOD-SM A COUMIIES . . . oottt it ettt it ettt et ettt e it ea et naieanns 3l.1
GA Baker; GA Ben Hill; GA Berrien; GA
Brooks; GA Calhoun; GA Clay; GA Clinch;
GA Colquitt; GA Cook: GA Decatur: GA
Early; GA Echols: GA Grady; GA Irwin; GA
Lanier; GA Lowndes; GA Miller; GA Mitchell;
GA Randolph:; GA Seminole; GA Terrell: GA
Thomas; GA Tift; GA Turner; GA Worth

Florida:
041 Jacksonville FL:
R e 11 1 (=T 222
GA Brantley: GA Camden; GA Charlton; GA Glynn; GA Pierce; GA Ware




DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) (43 FR 14895)

I.  Asused in these specifications:

a. “Covered area” means the geographical area deseribed in the selicitation from which this contract
resulted;

b, “Director” means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any persen to whom the Director delegated authority;

c. “Employer ldentification Number” means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.5. Treasury Department Form 941,

d,  “Minority™ includes;

(i) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin;

(i) Hispanic {all persons of Mexican, Puerto Rican, Cuban, Central or South American
or other Spanish Culture or origin, regardless of race),

(iii} Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific [slands); and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples
of North America and maintaining identifizble tribal affiliations through membership and
participation or community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of 310,000 the provisions of
these specilcations and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted,

3. Itthe Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U5,
Department of Labor in the covered area either individuvally or through an association, its affirmative
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance
with that Plan for those trades which have unions participating in the Plan. Contractors must be able to
demanstrate their participation in and compliance with the provisions of any such Hometown Plan. Each
Contractor or Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan in
each trade in which it has employees. The overall good faith performance by other Contractors ar
Subconlractors toward a goal in an approved Plan does not excuse any covered Contractor’s or
Subcontractor’s failure to take good faith efforls to achieve the Plan goals and timetables,

4,  The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through p of these specifications. The goals set forth in the solicitation from which this contact resulted are
expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasenahbly be able to achieve in each construction trade in which it has employees in
the covered area, The Conlractor is expected to make substantially uniform progress toward its goals in
each craft during the period specified.
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Meither the provisions of any collective bargaining agreement, nor the failure by a tnion with whom the
Confractor has a collective bargaining agreement, to refer ¢ither minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 112486, nor the regulations
promulgated pursuant therveto.

I order for the non-working training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Confractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to
training programs approved by the U8, Depariment of Labor,

The Contractor shall take specific affirmative actions to ensure equal emplayment opportunity, The
evaluation of the Contractor’s compliance with these specifications shall be based upon its effort to achieve
maximum resulls from its actions. The Contractor shall document these efforts fully, and shall implement
atfirmative action steps at least as extensive as the following:

2. Ensure and maintain a working envirenment free of harassment, intimidation, and coereion at all
sites, and in all facilities at which the Contractor’s employees are assigned to work, The
Contractor, where possible, will assign two or more woirmen to each construction project. The
Contractor shall specifically ensure that all foremen, superintendents, and other on-site
supervisory personnel are aware ol and carry oul the Contractor™s obligalion to maintain such a
working environment, with specific attention to minority or female individuals working at such
sites or in such facilities,

b, Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recroitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organization’s responses,

¢.  Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment source
or community organization and of what action was taken with respeet to cach such individual, If
such individual was sent to the union hiring hall for referral and was not referred back to the
Contracter by the union or, if referred, not employed by the Contractor, this shall be documented
in the file with the reason therefore, along with whatever additional actions the Contractor may
have taken,

d. Provide immediate written notification to the Dvrector when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority
person or woman sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor's efforts to meet its obligations,

e Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minority and women, including upgrading programs and apprenticeship
and frainee programs relevant to the Contractor's employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under Th above,

f. Disseminale the Contractor's EED policy by providing the notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting its EEO
abligations; by including it in any policy manual and collective bargaining agreement; by
publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with
all management personnel and with all minority and female employees at least once a vear, and
by posting the company EEO policy on bulletin boards accessible to all employees at cach

location where construction work is performed.
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g.  Review, al least annually, the company's EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiving, assignment, layoff,
termination or other employment decisions including specific review of these items with onsite
supervisory personnel such as Superintendents, General Foremen, ete. prior to the initiation of
consiruction work at any job site. A written record shall be made and maintained identifying the
time and place of these meetings, persons attending, subject matter discussed, and disposition of
the subject matter.

h. Disseminate the Contractor's EEQ policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification
to and discussing the Contractor’s EEOQ policy with other Contractors and Subcontractors with
whom the Contractor does or anticipates deing business.

i.  Direct its recruitment efforts, both oral and written, 1o minority, female and communily
organization, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor’s area and employment needs. Mot later than
one month prior to the date for the acceptance of applications for apprenticeship or other training
by any recruitment source, the Centractor shall send written notification to organizations such as
the above, describing the-openings, sereening procedures, and test to be used in the selection
process,

j-  Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer and vacation emplovment to minority and
female youth both on the site and in other areas of a Contractor™s workforee.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41
CIFR Part 60-3,

. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, ete. such opportunities,

m. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensue that the EEO policy and the Contractor’s obligations under
these specifications are being carried out.

. Ensure that all facilities and company activities are non-segregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy belween the sexes.

0.  Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually of all supervisors’ adherence to and performance under the
Contractor's EEO policies and allirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or inore of
their affirmative action obligations (Ta through p). The efforts of a contractor association, joint contractor-
union, contactor-communily, or other similar group of which the contractor is a member and participant,
may be asserted as fulfilling any one or maore of its obligations under 7a through p of these Specifications
provided that the contractor actively participates in the group, makes every effort to assure that the group
has a positive impact on the employment of minorities and women in the industry, ensures that the concrete
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1.

11.

12.

14,

15,

benefits of the program are reflected in the Contractor’s minority and female workforee participation,
mazkes a good faith effort to met its individual goals and timetables, and can provide access to
documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor, The
obligation to comply, however, is the Contractar’s and failure of such a group to fullill an obligation shall
not be a defense for the Contractor’s noncompliance.

A single poal Tor minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all
minority groups, both male and female, and all women, both minaority and non-minority, Consequently, the
Confractor may be in violation of the Executive Oder it a particular group is employed in a substantially
disparate manner (for example, even though the Contracior has achieved its goals for women generally, the
Contractor may be in violation of the Executive Order if a specific minority group of women is
underutilized).

The Contractor shall not use the goals and timetables or affivmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin,

The Contractor shall not enter into any subcontract with any person or firm debarred from Government
contracts pursuant to Executive Ordar 11246,

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and canceflation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Programs. Any contractor who fails to carry out such
sanctions and penalties shall be in violation of these specilications and Executive Order 11246, as
amended,

. The Centractor, in fulfilling its obligations under these specifications, shall implement specific affirmative

action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as
to achieve maximum results from its efforts to ensure equal employment opportunity, If the Contractor
fails to comply with the requirements of the Executive Order, the implementing regulations, or these
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8,

The Contractor shall designate a responsible official to monitor all employment related aclivity to ensure
that the company EEQ policy is being carried out, to submit reports relating to the provisions hereof as may
be required by the Government and 1o keep records. Records shall at least include for each employee the
name, address, telephone numbers, construction trade, union affiliation i any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, fraince, helper,
or laborer), dates of changes in stalus, hours worked per week in the indicated trade, rate of pay, and
locations at which the work was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not
be required to maintain separate records.

MNothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requiremenis for the hiring of local or
other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).




EXHIBITF
TO CONTRACT AGREEMENT

FEDERAL AID CERTIFCATION REVISED JUNE 8, 2016




DEFARTMENT OF TRANSPFORTATION
STATE OF GEORGIA

FEDERAL AID CERTIFICATION
{ English Project)

First Use Date 2013 Specifications: November 22, 2013
Revised: June 8, 2016

Failure to complete appropriate certification requirements identified below or submission of a false
certification shall render the bid non-responsive.

EQUAL EMPLOYMENT OPPORTUNITY

I further certify that  have __ /have not ___ participated in a previous contract or subcontract subject to
the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that I
have  / have not___ filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance, a Federal Government contracting or administering agency, or the former President’s
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

I understand that if T have participated in a previous Contract or Subcontract subject to the Executive
Orders above and have not filed the required reports that 41 CFR 60-1.7(b)(1) prevents the award of this
Contract unless 1 submit a report governing the delinquent period or such other period specified by the
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U. S.
Department of Labor.

Reports and notifications required under 41 CFR 604, including reporting subcontract awards in excess of
$10,000.00 should be addressed to:

Ms. Carol Gaudin

Regional Director, U. 8. Department of Labor

Office of Federal Contract Compliance Programs, Region 4
Rm. TBT5

61 Forsyth St. SW

Atlanta GA 30303

EXAMINATION OF PLANS AND SPECIFICATIONS
I acknowledge that this Project will be constructed in English units.

I certify that I have carefully examined the Plans for this Project and the Standard Specifications 2013
Edition, Supplemental Specifications and Special Provisions included in and made a part of this Proposal,
and have also personally examined the site of the work. On the basis of the said Specifications and Plans,

I propose to furnish all necessary machinery, tools, apparatus and other means of construction, and do all
the work and furnish all the materials in the manner specified.

I understand the quantities mentioned are approximate only and are subject to either increase or decrease
and hereby propose to perform any increased or decreased quantities of work or extra work on the basis
provided for in the Specifications.

I also hereby agree that the State, or the Department of Transportation. would suffer damages in a sum equal
to at least the amount of the enclosed Proposal Guaranty, in the event my Proposal should be accepted and a
Contract tendered me thereunder and 1 should refuse to execute same and furmish bond as
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herein required, in consideration of which I hereby agree that, in the event of such failure on my part to
execute said Contract and furnish bond within fifteen (15) days after the date of the letter transmitting the
Contract to me, the amount of said Proposal Guaranty shall be and is hereby, forfeited to the State, or to
the Department of Transportation. as liquidated damages as the result of such failure on my part.

I further propose to execute the Contract agreement described in the Specifications as soon as the work 1s
awarded to me, and to begin and complete the work within the time limit provided. I also propose to
furnish a Contract Bond. approved by the State Transportation Board, as required by the laws of the State of
Georgia. This bond shall not only serve to guarantee the completion of the work on my part, but also to
guarantee the excellence of both workmanship and materials until the work 1s finally accepted. as well as to
fully comply with all the laws of the State of Georgia.

CONFLICT OF INTEREST

By signing and submitting this Contract I hereby certify that employees of this company or employee of any
company supplving material or subcontracting to do work on this Contract will not engage in
business ventures with employees of the Georgia Department of Transportation (GA D.0O.T.) nor shall
they provide gifts, gratuities, favors, entertainment, loans or other items of value to employees of this
department.

Also, by signing and submitting this Contract I hereby certify that I will notify the Georgia Department of
Transportation through its District Engineer of any business ventures entered into between employees of this
company or employees of any company supplying matenial or subcontracting to do work on this Contract
with a family member of GA D.O.T. employees.

DRUG FREE WORKPLACE

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of the Official Code
of Georgia Annotated, relating to the "Drug-free Workplace Act”. have been complied with in full. The
undersigned further certifies that:

(1) A drug-free workplace will be provided for the Contractor's employees during the performance of
the Contract; and

(2)  Each Contractor who hires a Subcontractor to work in a drug-free workplace shall secure from that
Subcontractor the following written certification:

"As part of the subcontracting agreement with { Contractor's name) . (Subcontractor's name)
certifies to the Contractor that a drug free workplace will be provided for the Subcontractor's employees
during the performance of this Contract pursuant to paragraph (7) of subsection (b) of Code Section 50-24-
3.“‘

Also, the undersigned further certifies that he will not engage in the unlawful manufacture, sale distribution,
dispensation, possession, or use of a controlled substance or marijuana during the performance of
the Contract.

BOYCOTT OF ISRAEL

By signing and submitting this Contract and Pursuant to O.C.G.A. Sec. 50-5-85, CONTRACTOR hereby
certifies that it 1s not currently engaged in, and agrees that for the duration of this contract, it will not engage
in a boycott of Israel.
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NON-COLLUSION CERTIFICATION

I hereby certify that I have not, nor has any member of the firm(s) or corporation(s), either directly or
indirectly entered into any agreement, participated in any collusion. nor otherwise taken any action in
restraint of free competitive bidding in connection with this submitted bid.

It is understood and agreed that this Proposal is one of several competitive bids made to the Department
of Transportation, and in consideration of mutual agreements of the bidders, similar hereto, and in
consideration of the sum of One Dollar cash in hand paid, receipt whereof i1s hereby acknowledged, the
undersigned agrees that this Proposal shall be an option, which is hereby given by the undersigned to the
Department of Transportation to accept or reject this Proposal at any time within thirty (30) calendar days
from the date on which this sealed proposal 1s opened and read, unless a longer period 1s specified in the
Proposal or the successful bidder agrees in wnting to a longer period of time for the award, and in
consideration of the premises, it i1s expressly covenanted and agreed that this Proposal is not subject to
withdrawal by the Proposer or Bidder, during the term of said option.

I hereby acknowledge receipt of the following checked amendments of the Proposal. Plans, Specifications
and/or other documents pertaining to the Contract.

Amendment Nos.: | 2 3 - 5 . I understand that failure to confirm the receipt of
amendments is cause for rejection of bids.

Witness my hand and seal this the day of , 20

The bidder(s) whose signature(s) appear on this {Print Company Name)

document, having personally appeared before me,

and being duly sworn, deposes and says that the By (Seal)
above statements are true and correct. Corporate President/Vice President or

Individual Owner or Partner ( Strike
through all except the one which applies.)

Sworn to and subscribed before me this

day of , 20 . Joint Bidder:
(Print Company Name)
{MNotary Public)
By (Seal)
My Commission expires the day of Corporate President/Vice President or
20 . Individual Owner or Partner ( Strike

through all except the one which applies.)
——————————————

Joint Bidder:

(Federal ID No./TRS Mo.)

(Print Company Name)

By (Seal)
Corporate PresidentVice President or or
Individual Owner or Partner (Strike
through all except the one which applies.)
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DBE REQUIREMENTS

Total Disadvantaged Business Goal for this project is seven percent (7%).
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CONTRACTOR

CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
AND OTHER RESPONSIBILITY MATTERS

AND INSTRUCTIONS
I hereby certify that I am the and duly authorized
representative of the firm of
. whose
address 1s
,and I

certify that I have read and understand the attached instructions and that to the best of my knowledge
and belief the firm and its representatives:

(a.) Are not presently debarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded from covered transactions by the Georgia Department of

Transportation and by any Federal department or agency;

(b.) Tacknowledge that this certification is provided pursuant to Executive Order 12549 and
49 CFR Part 29 and that this firm agrees to abide by the rules and conditions set forth
therein for any misrepresentation that would render this certification erroneous,
including termination of this- Agreement and other remedies available to the Georgia
Department of Transportation and Federal Government.

(c.) Ifurther acknowledge that this certificate is to be furnished to the Georgia Department
of Transportation, in connection with the Prime Contractor Agreement involving
participation of Federal-Aid Highway Funds, and is subject to applicable State and
Federal laws, both criminal and civil.

Date
(Seal)
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LOWER TIER
CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
AND OTHER RESPONSIBILITY MATTERS

AND INSTRUCTIONS
I hereby certify that I am the and duly authorized
representative of the firm of
. whose
address is
cand I

certify that I have read and understand the attached instructions and that to the best of my
knowledge and belief the firm and its representatives:

(d.) Are not presently debarred, suspended, proposed for debarment, declared ineligible
or voluntarily excluded from covered transactions by the Georgia Department of
Transportation and by any Federal department or agency;

(e.) Tacknowledge that this certification is provided pursuant to Executive Order 12549
and 49 CFR Part 29 and that this firm agrees to abide by the rules and conditions set
forth therein for any misrepresentation that would render this certification erroneous,
including termination of this- Agreement and other remedies available to the Georgia
Department of Transportation and Federal Government.

(f.) I further acknowledge that this certificate is to be furnished to the Georgia
Department of Transportation, in connection with the Prime Contractor Agreement
involving participation of Federal-Aid Highway Funds, and is subject to applicable
State and Federal laws, both criminal and civil.

Date
(Seal)




INSTRUCTIONS

Instructions for Certification

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion ---Lower-Tier
Covered Transactions

This certification applies to subcontractors, material suppliers, vendors and other lower tier
participants.

By signing and submitting this proposal, the prospective lower-tier participant is providing the
certification set out in page 29.

The certification on page 29, is a material representation of fact upon which reliance was placed
when this transaction was entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition to other remedies available
to the Federal Government, the Department or Agency with which this transaction originated
may pursue available remedies, including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to
whom the proposal is submitted if at any time the prospective lower tier participant learns that its
certification was erroneous when submitted or has become erroneous due to changed
circumstances.

The terms "covered transaction”, "debarred", "suspended", "ineligible", "lower tier covered
transaction”, "participant”, "person”, "primary covered transaction", "principal”, "proposal”, and
"voluntarily excluded", as used in these instructions and the certification, have the meanings set
out in the Definitions and Coverage sections of the rules implementing Executive Order 12549.
You may contact the person to which this proposal is submitted for assistance in obtaining a copy

of those regulations.

The prospective lower tier participant agrees by submitting this proposal/contract that should the
proposed covered transaction be entered into, it shall not knowingly enter into a lower tier
covered transaction with a person/firm who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction unless authorized by the
Department or Agency with which this transaction originated.

The prospective lower tier participant further agrees by submitting this proposal/contract that it
will include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion---Lower Tier Covered Transaction", without modification, in all lower
tier covered transactions and in all  solicitations for lower tier covered transactions.

A participant in a covered transaction may rely upon a certification of a prospective participant in lower
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless it knows that the certification is erroneous. A participant may decide the method
and frequency by which it determines the eligibility of its principals. Each participant may, but is
not required to, check the Non-procurement List




8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this clause. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

9. Except for transactions authorized under paragraph five of these instructions, if the participant in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction in addition to
other remedies available to the Federal Govemment, the Department or Agency may pursue available
remedies, including suspension and/or debarment.



EXHIBIT J
TO CONTRACT AGREEMENT

CERTIFICATION OF CONTRACTOR
GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT

| hereby certify that | am a principal and duly authorized representative of
(“Contractor™), whose address is

b

Contractor hereby agrees to comply with all applicable provisions and requirements of the Georgia
Security and Immigration Compliance Act of 2006 (the “Act”), as codified in O.C.G.A. Sections 13-10-90 and
13-10-91 and regulated in Chapter 300-10-1 of the Rules and Requlations of the State of Georgia, "Public
Employers, Their Contractors and Subcontractors Required to Verify New Employee Work Eligibility Through
a Federal Work Authorization Program," accessed at http://www.dol.state.ga.us, as further set forth below.

Contractor agrees to verify the work eligibility of all of newly hired employees through the U.S.
Department of Homeland Security’s Employment Eligibility Verification (EEV) / Basic Pilot Program, accessed
through the Internet at https://www.vis-dhs.com/EmployerRegistration, in accordance with the provisions and
timeline found in O.C.G.A. 13-10-91 and Rule 300-10-1-.02 of the Rules and Requlations of the State of Georgia.
As of July 1, 2007, the verification requirement applies to contractors and subcontractors with five-hundred (500)
or more employees.

Contractor understands that the contractor and subcontractor requirements of the Act apply to contracts
for, or in connection with, the physical performance of services within the State of Georgia.

Contractor understands that the following contract compliance dates set forth in the Act apply to the
Contract Agreement, pursuant to O.C.G.A. 13-10-91:

On or after July 1, 2007, to public employers, contractors, or subcontractors of 500 or more
employees;

On or after July 1, 2008, to public employers, contractors, or subcontractors of 100 or more
employees; and

On or after July 1, 2009, to all other public employers, their contractors, and subcontractors.

To document the date on which the Act is applicable to Contractor, and to document Contractor’s
compliance with the Act, the undersigned agrees to initial one of the three (3) lines below indicating the employee
number category applicable to Contractor, and to submit the indicated affidavit with the Contract Agreement if
the Contractor has 500 or more employees.

Contractor has:

500 or more employees [Contractor must register with the Employment/Eligibility
Verification/Basic Pilot Program and begin work eligibility verification on July 1,
2007];

100-499 employees [Contractor must register with the Employment Eligibility
Verification/Basic Pilot Program and begin work eligibility verification by July 1,
2008]; or

99 or fewer employees [Contractor must begin work eligibility verification by July 1,
2009].


http://www.dol.state.ga.us/
https://www.vis-dhs.com/EmployerRegistration

Contractor further agrees to require O.C.G.A. Sections 13-10-90 and 13-10-91 compliance in all written
agreements with any subcontractor employed by Contractor to provide services connected with the Contract
Agreement, as required pursuant to O.C.G.A. 13-10-91.

Contractor agrees to obtain from any subcontractor that is employed by Contractor to provide services
connected with the Contract Agreement, the subcontractor’s indication of the employee number category
applicable to the subcontractor.

Contractor agrees to secure from any subcontractor engaged to perform services under this Contract an
executed “Subcontractor Affidavit,” as required pursuant to O.C.G.A. 13-10-91 and Rule 300-10-1-.08 of the
Rules and Requlations of the State of Georgia, which rule can be accessed at http://www.dol.state.ga.us.

Contractor agrees to maintain all records of the subcontractor’s compliance with O.C.G.A. Sections 13-
10-90 and 13-10-91 and Chapter 300-10-1 of the Rules and Regulations of the State of Georgia.

CONTRACTOR:

Date: Signature:
Title:



http://www.dol.state.ga.us/

EXHIBIT K
TO CONTRACT AGREEMENT

INSURANCE REQUIREMENTS
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EXHIBIT L
SPECIAL PROVISIONS



October 28, 2015

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
SPECIAL PROVISION

County: Fulton
P.l. No.: 0013141

SECTION 105 - CONTROL OF WORK

Section 105 - Control of Work
Add the following to Subsection 105.02:

For each item in the Contract Special Provision 937, and 978 that identify specific submittal requirements, the
Contractor shall use the attached “MATERIALS CERTIFICATION PACKAGE INDEX AND
TRANSMITTAL FORM?” to document and list all material being submitted as part of each pay item. The number
of copies and the material required for each pay item will be identified in the Special Provision. It is the Contractor’s
responsibility to insure that all material required for any pay item be contained in the submittal regardless if it was
listed in the Special Provisions, list of material. Partial submittals for any pay item will not be accepted.

Unless specified elsewhere within these Special Provisions, all submittals shall be directed to the Construction
Project Engineer. The Contractor shall schedule submission of all material so that 45 calendar days (beginning on
the date of receipt by the Department) is allowed for review. The Contractor shall adjust his schedules so that an
additional 30 calendar day period be provided for each additional resubmittal.

It is incumbent on the Contractor to schedule his submittals to facilitate an expeditious review. VVoluminous
submittals of pay items at one time is discouraged, and may result in increased review time. Any items installed or
work performed without approval by the Department is at the Contractor’s risk.

Delete Sub-Section 105.07 and substitute the following:

105.07 COOPERATION BETWEEN CONTRACTORS
The Department reserves the right at any time to Contract for and perform other or additional work on or near The
Work covered by the Contract. It is anticipated that future contracts will be let, including but not limited to
e Project ID: 0000784 — 1-285 at SR400 Interchange Reconstruction
e Project ID: 0013546 - 1-285 @ SR 400; including CD Lanes & Anernathy Rd Interchange
e Project ID: 0009981, Local ID: T0024 — CR 262/Hammond Dr FM DeKalb County Line to CR
1318/Mt Vernon Hwy — This was a project widening; however, the City of Sandy Springs is rescoping
the project. The scope change is anticipated to be significant. The description will be updated when
the Department is provided with the description.
e Local Project ID: T-0096 Peachtree Dunwoody Rd at Lake Hearn Dr

e Project ID: 751420- - Johnson Ferry from Ferry Dr To Hunting Creek Rd; including roundabouts

When separate Contracts are let within the limits of any one Project, each Contractor shall conduct his work so as
not to interfere with or hinder the progress or completion of The Work being performed by other Contractors.
Contractors working on the same Project shall cooperate with each other.



Each Contractor involved shall assume all liability, financial or otherwise, in connection with his Contract and shall
protect and save harmless the Department from any and all damages or claims that may arise because of
inconvenience, delay or loss experienced by him because of the presence and operations of other Contractors
working within the limits of the same Project.

The Contractor shall arrange his work and shall place and dispose of the materials being used so as not to interfere
with the operations of the other contractors within the limits of the same Project. He shall join his work with that of
the others in an acceptable manner and shall perform it in proper sequence to that of the others.



Sheet _ of Date:
GEORGIA DEPARTMENT OF TRANSPORTATION
OFFICE OF TRAFFIC OPERATIONS
MATERIALS CERTIFICATION PACKAGE INDEX AND TRANSMITTAL FORM

Pay Item No.: Pay Item Description:

GDOT Project No.: County:

Submitted By: Prime Contractor:
Address: Sub-Contractor:

Contact Name:

Tel. No.: Fax No.: Email Address:

Original Submittal:

Resubmittal: Date of Original Submittal:

Instructions for completing this form:

The Submittal Requirement Chart shown in Section 978.01.03 Submittals, contained in the Special Provisions, may
be used as a guide, but it shall not relieve the Contractor from including additional material specifications that may
be required to complete the review process for that pay item. The Contractor shall submit, at a minimum, the data
listed in the referenced chart. The form shall include a brief Description of the item, Reference to the Special
Provision section, the Manufacturer’s name and part number, and Approval status.

A separate form shall be required for each pay item, and all the general information must be complete.

The Contractor is encouraged to submit each pay item package as soon as all material for that item is available, and
not to wait for all pay items that may be contained in the project.

The Contractor shall make all submittals in accordance with Section 978.01.03 Submittals, as outlined in the Special
Provisions. This Section defines the number of copies required and the date that submittal is due.

All submittals shall be made to the GDOT Construction Project Engineer, unless directed otherwise.
If the resubmittal of any pay item is required, a complete package must be resubmitted, including components or
incidental items that may have been approved. The resubmittal package shall also include a copy of the original

Transmittal Form.

Date Received by GDOT:

ACTION: () APPROVED () CONDITIONALLY APPROVED
( ) APPROVED ASNOTED () NOT APPROVED

ACTION BY: Date:

Comments:




12/11/2014

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
SPECIAL PROVISION

P.I. No.: 0013141

FULTON COUNTY

Section 108—PROSECUTION AND PROGRESS

Retain Sub-Section 108.08 as written and add the following:

108.08. C. Intermediate Completion:

Failure to reopen travel lanes as specified in Special Provision 150.11. A. will result in the
assessment of liquidated damages in the amount of $1,000 per hour or portion thereof.

These rates are cumulative and in addition to the Liquidated Damages which may be assessed in
accordance with Subsection 108.08 - Failure or Delay in Completing Work on Time.




October 28, 2015
DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
SPECIAL PROVISION

County: Fulton
P.l. No.: 0013141

SECTION 978 — ADAPTIVE CONTROL SYSTEM

Section 978 - Adaptive Control System

978.01 General Description

The Federal Highway Administration approved a public information finding to utilize the Split Cycle Offset
Optimization Technique (SCOOT) adaptive control system for this project. The SCOOT system shall be
implemented to operate the defined SR 9 intersections in the City of Sandy Springs.

New SCOOT intersection detectors utilizing Wireless Magneto-Resistive Field Sensors shall be provided at all
intersections and it will be the contractor’s responsibility to install the optimal detection for the SCOOT system per
the plans. The existing stop bar detectors being used for local SEPAC operations at all intersections shall remain
intact and operational; these detectors will continue to be needed at times when SCOQOT is not actively controlling
the signal timing operations. Existing system detectors shall also be left in place, subject to availability of sufficient
detector inputs in the cabinet. Note that SEPAC supports direct input from certain types of wireless microloop and
video detection systems that do not require the use of cards in the input file.

The Contractor shall supply software support and maintenance for five (5) years.

The specifications included in this Special Provision provide minimal requirements for various elements of the
SCOQOT Adaptive Traffic Control System but do not specify all elements needed for a complete integrated SCOOT
Adaptive Traffic Control System. The Contractor is required to submit a fully documented proposal and plan for a
complete, integrated and functional SCOOT Adaptive Traffic Signal Control System utilizing the required
technologies and optimal SCOOT intersection detection.

978.01.01 Definitions

Adaptive Traffic Signal Control System — This SCOOT system shall automatically and continuously (in real time)
adjust signal coordination cycle length, offset, and split values for signalized intersections, providing the maximum
efficiency for moving traffic along and across the project roadways. The detection for the adaptive traffic signal
control system is its key component. Without properly located and functioning SCOOT detectors, the SCOOT
system cannot operate at maximum efficiency; therefore, this project includes new SCOQT intersection detection to
be located at optimum locations. The system will use the detection as an input to SCOOT, and the system will also
collect and store traffic data in a retrievable format. Existing intersection detection at all intersections shall remain
operational because it will be used when the SCOOT adaptive mode is not activated.

978.01.02 Related References

A. Georgia Specifications
e  Section 150 — Traffic Control

e  Section 922 — Electrical Wire and Cable
e  Section 925 — Traffic Signal Equipment



e Section 937 — Video Detection System

e  Section 938 — Detection

e  Section 939 — Communications and Electronics Equipment
e  Section 936 - CCTV

B. Referenced Documents
o Traffic Control Systems Standards No. TS 1

o NEMA Traffic Control Systems Standards No. TS 2

e AASHTO Roadside Design Guide

e The Manual on Uniform Traffic Control Devices (MUTCD), current edition
o National Electrical Code (NEC)

e American National Standards Institute (ANSI)

e Federal Communications Commission (FCC) regulations

e Underwriters’ Laboratories Inc. (UL)

e National Electrical Manufacturer Association (NEMA)

o Institute of Electrical and Electronic Engineers (IEEE)

e American Society of Testing and Materials (ASTM)

e American National Standards Institute (ANSI)

e Lightning Protection Institute (LPI)

o National Electrical Safety Code (NESC)

e Occupational, Safety, and Health Act (OSHA)

e Federal Highway Works Administration (FHWA)

e Nation Fire Protection Association (NFPA)

e National Cooperative Highway Research Program (NCHRP)
e Federal Communications Commission (FCC)

All materials, equipment, accessories and components that are not in accordance with the specific standards and
requirements shall require approval by the Engineer.

The Contractor shall bring any conflicts between referenced industry specifications and this specification to the
attention of the Engineer.

Use the latest version of referenced industry specifications, standards, and practices in force and in existence as of
this project’s advertisement date unless otherwise noted. Acquire and use all applicable manuals, guidelines, and
standards and practices that apply to the design, construction, and testing activities required to complete this project.

978.01.03 Submittals

This Subsection and the following chart provide the Contractor with an outline of the submittal requirements for the
equipment and components for all pay items in this Section 978. This chart is to be used as a guide and does not
relieve the Contractor from the requirement to submit additional information to form a complete submittal package.
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*Items due after acceptance

Provide one (1) electronic (word files, PDFs, etc.) and two (2) paper copies of complete and thorough
submittal data for all components required for this item. Electronic copies shall be delivered on a DVD;
each submittal shall be on a separate DVD. Furnish the submittal data to the Engineer.

Include; but not limited to, in the submittal data complete technical and performance specifications and
cut-sheets on all hardware, components and materials to be installed; construction TCC system details and
schematics; operational / user manuals for provided equipment; schedules; and testing and training to be
performed under this contract.

All items — devices, equipment, components, cabling, materials provided and installed on this Project
shall require a submittal to the City and the Engineer for review and approval.

Neatly organize each package of submittal data and separate by hardware or software item. Include an
index of all submittal data documents contained within the package. Provide submittal data that is neat,
legible, and orderly.

Use the “Materials Certification Package Index and Transmittal Form”, contained in Section 105.02 of the
Special Provisions, for each pay item to document and list all material and components that are included
in the submittal package. Any submittal data submitted without the Index/Transmittal form or that is
incomplete will be rejected.

A. SCOOT Adaptive System
Submit complete design and physical, performance, and operational materials submittal data for the
SCOQT adaptive system and all associated components.



B. SCOOT Intersection Detection
Submit complete design for SCOOT intersection detection showing layout of all equipment, power
supplies, pole attachment points (and permitting if placing equipment on poles not owned by the State or
cities), and communications. Detection design will require approval by the Engineer prior to installation.

C. Installation Procedure
Submit installation procedure showing steps to implement the SCOOT Intersection Detection and
SCOOT Adaptive System. Procedure shall explain how the construction impacts to traffic will be
minimized during detection installation and explain how existing intersection detection will be
protected/maintained such that signal phase timings will not be set to max recall during construction for
more than three days at any intersection.

D. Acceptance Testing
Submit acceptance testing plan with procedures for testing and validating the performance of the adaptive
control system and detection. The adaptive control system testing plan shall include validation procedures
demonstrating that the General System Requirements for SCOOT (978.2.02A) are met.

E. Warranties and Guarantees
Submit materials and submittal data providing complete example documentation on all manufacturers’
warranties or guarantees on all Adaptive Traffic Signal Control Systems and detection furnished, as
required in Subsection 978.3.07.

F. Training
Submit a Training Plan that includes, at a minimum, a detailed description of the contents of the course,
an outline of the training course, resumes and references of the instructor(s), and the training notebook
that the students will use during training. Submit a Training Plan within 60 calendar days of Contract
Notice-to-Proceed. Obtain approval from the Engineer. Training plan shall include operational and
maintenance training sessions. A minimum of one week of training is expected for up to 15 participants.

Request in writing the training date(s) a minimum of thirty (30) calendar days in advance of the desired
training date(s). Do not submit the request to schedule the training prior to receiving the Engineer’s
approval of the Training Plan. Allow the Engineer to adjust the proposed schedule of the training by up to
seven (7) calendar days, at no cost to the Department, to allow for availability of Department personnel.

G. As-Built Documentation
Provide as-built/delivered documentation of the SCOOT system and its detection within thirty (30)
calendar days of the completion of the testing.

978.02 Materials

978.02.01 Delivery, Storage, and Handling
Not Applicable

978.02.02 SCOOT Adaptive System
A. General System Requirements

1. The system shall be able to apply a progression-based timing solution during uncongested periods

2. The system shall be able to implement timing strategies that maximize throughput inbound and
outbound during peak periods

3. The system shall be able to implement timing strategies that balance throughput during noon and
weekend peak periods

4. The system shall be able to apply timings that seek to avoid backing queues into adjacent
intersections and facilities
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. The system shall be able to automatically choose the appropriate timing strategy given the

conditions

. The system shall allow certain links to be designated as critical (bottleneck) links, and use

congestion on these links as a trigger to reduce green time on other designated signals to prevent
the critical links from becoming saturated.

. The system shall monitor sensors to identify the corridor conditions
. The system shall initiate response to identified conditions within one signal cycle
. The system shall implement a response to changing conditions within three signal cycles

. The system shall allow the operator to constrain the changes made by the system to a defined
range

The system shall allow the operator to override the operation

The system shall allow the central system to override adaptive operation by time of day

The system override shall be implemented intersection by intersection or for the whole network
The system shall monitor detectors for failure

The system shall provide alternative measurement values for failed detectors

The system shall automatically operate in local intersection control in case of failure of the central
system control modes

The system shall provide real-time display indicating which timing strategy is in effect

The system shall provide real-time report of failure mode conditions and overrides

The system shall make all reporting available on any workstation attached to the central signal
system

The system shall maintain a log for the most recent 30 days.

The system log shall include when timing strategies were in effect

The system log shall include failure mode conditions and overrides

. The system log shall be automatically archived at user-defined intervals

The system shall allow the operator to set thresholds for increased flows that identify an incident
condition.

The system shall treat the incident condition identification as an alarm condition within the traffic
signal system

The system shall accommodate a minimum of 30 intersections on installation

The system shall be expandable to a minimum of 250 intersections without additional software
modification

The system shall fulfill all requirements using 2070 traffic signal controllers running the Siemens
SEPAC firmware in the version approved and provided at no cost by GDOT, in ECOM protocol
configuration

The system shall fulfill all project requirements when implemented in a Siemens TACTICS traffic
signal system in the version used by GDOT

The system shall operate over the Ethernet network installed by this project.

Use GDOT’s 143.100 IP addressing scheme.

The system contractor shall provide new detection required for adaptive control of all signal
phases at all intersections

The system contractor shall recommend locations and technologies for adaptive control

The system contractor shall design, install, test, and certify operation for all recommended and
approved adaptive control detectors

The system shall allow detectors on any controller on the system to be mapped to adaptive control
inputs on any intersection in the system.



36. The system shall collect and store traffic data such as delay, flow and congestion. This data must
be available in a user friendly format, such as graphs, and be exportable in standard database
formats.

37. The system should include facilities to enable priority control for public transport vehicles at
intersections. This facility should also include recovery action after the vehicle has passed
through an intersection.

38. The system contractor shall provide a submittal demonstrating fulfillment of all requirements.

39. The system contractor shall submit a test plan that demonstrates and certifies that all requirements
are fulfilled before acceptance

40. The system contractor shall submit a validation plan demonstrating that the system supports the
needs and processes before acceptance

B. SCOOT System Base (30 Intersections)
The SCOOT System Base (30 Intersections) shall include:
e 30 SCOOT intersection licenses

o Intersection graphics for 30 intersections

e Manufacturer approved remote session software interface to access the SCOOT user interface
e SCOQOT central software configuration for up to 30 intersections

e Any other materials to provide a complete base system

C. SCOOT Field Tuning Validation
If controller firmware requires updating, use pre-programmed 2070 controllers with the appropriate
SEPAC firmware version supplied free by the City of Sandy Springs. All of the intersections on the
project currently have 2070 controllers. The contractor shall coordinate with the local agencies to borrow
any extra controllers needed, such that the Contractor can swap-out controllers where needed with
minimal impact to traffic.

D. Corridor Map Displays
On the TACTICS system, the Contractor shall provide:
e Map shall view all project intersections included in CSSTP-0013-00(141)

e On map, include icons for each intersection showing the current status of the intersection at once
per minute intervals

e On map, show color-coded directional links between signals along the project roadways,
indicating traffic congestion conditions using mainline detectors

978.02.03 SCOOT Intersection Detection
Not Applicable — Detection per design in plans

978.03

978.03.00 Construction Requirements

Ensure that all construction for the equipment, materials, components and assemblies of the SCOOT
system, detection, and corridor map displays conforms to the Contract and vendor’s requirements and
recommendations. Install all equipment, materials and components at the locations indicated on the Plans
unless otherwise approved by the Engineer. Contractor shall be responsible for coordinating all
installation activities with the City, GDOT and the Engineer.

978.03.01 Personnel
Not applicable



978.03.02 Equipment
Not applicable

978.03.03 Preparation
Not applicable

978.03.04 Fabrication
Not applicable

978.03.05 Construction

The Contractor shall install a complete and functional Adaptive Traffic Signal Control System and
associated detection as required to provide the most accurate means of operating the Adaptive Traffic
Signal Control system. All Adaptive Traffic Signal Control intersections shall use the existing controllers
and communicate via the Ethernet network implemented by this project.

SCOOT System Base
The SCOOT System Base (30 Intersections) shall be installed at the Sandy Springs Traffic
Management Center (TMC).

SCOOQOT Field Tuning and Validation
The Contractor shall:
o Verify every detector is transmitting data to the controller as planned

e Setup, monitor, fine tune, and validate all adaptive parameters in SCOOT

As-Built Drawings
Furnish 3 sets of as-built drawings, schematics, parts lists and manuals of the delivered Adaptive
Traffic Signal Control System and detection and submit all copies to the Engineer.

978.03.06 Quality Acceptance

A. General
Acceptance testing of the Adaptive Traffic Signal Control System consists of two phases: 1) field
installation testing and 2) burn-in period. After the Engineer’s granting of burn-in period completion,
obtain Adaptive Traffic Signal Control System acceptance. Perform acceptance testing for all equipment,
hardware, software and work provided under this Contract, including each Adaptive Traffic Signal
Control System assembly field installation. Perform all testing in the presence of the Engineer. Notify the
Engineer of a desired acceptance test schedule no less than fourteen calendar days prior to beginning the
testing. Develop detailed and thorough test procedures with full test plan descriptions and test results data
sheets. As part of the submittal data requirements, submit these test plans to the Engineer for approval.
The Engineer will notify the Contractor of the approval or disapproval of the test procedures; only test
procedures approved by the Engineer can be used. Have a complete copy of all materials and equipment
submissions and all documentary items on hand at all acceptance testing sessions. Demonstrate that the
Adaptive Traffic Signal Control System and detection system equipment, hardware and software meet all
requirements of the Contract. These requirements include but are not limited to all design, construction,
materials, equipment, assembly, documentation of manufacturer’s certification of assembly and
configuration, environmental, performance, communications and documentary requirements of the
Contract. Prior to the beginning of any acceptance testing at a given Adaptive Traffic Signal Control
System assembly site, complete all configuration and documentation described in subsection 978.3.05



B. General
Perform the Field Installation Test as an onsite test of the complete delivered equipment. For the field
equipment test confirm that the detectors are successfully operating at each adaptive intersection. Testing
shall be performed in both directions during normal daytime traffic.

C. Burn-in Period

1. General Requirements

Provide a 30-day burn-in period for all work and equipment included in the Contract. The burn-in period
shall consist of the operation of the Adaptive Traffic Signal Control System and detection system in a
manner that is in full accordance with the Adaptive Traffic Signal Control System assembly requirements
of the Plans and Specifications. An acceptance test procedure is not required for the system burn-in.

Conduct only one (1) burn-in period on the entire Contract. Commence with the burn-in period only after
meeting all of the following requirements:
o All work required in all Contract documents and approved submittals for the Adaptive Traffic
Signal Control System has been completed and inspected by the Engineer.

Commence with the burn-in period upon written authorization by the Department to commence.
Terminate the burn-in period 30 consecutive days thereafter unless an equipment malfunction occurs.
Stop the burn-in period for the length of time any equipment is defective. After repairing the equipment
so that it functions properly, resume the burn-in period at the point it was stopped.

Successful completion and acceptance of the burn-in period will be granted on the 30th day unless any
equipment has malfunctioned during the 15th through 30th day of the burn-in period.

If any equipment has failed during the 15th through 30th day, final acceptance will be withheld until all
the equipment is functioning properly for 15 days after repair.

When a specific piece of equipment has malfunctioned more than three times during the 30 day burn-in
period, replace that equipment with a new unit and repeat the 30 day burn-in period.

2. Contractor Responsibilities
During the burn-in period, maintain all work under this Contract in accordance with the Specifications.
Restore any work or equipment to proper operating condition within 12 hours after notification.

3. Department Responsibilities
Department responsibilities during the burn-in period will be as follows:
o Expeditious notification of Contractor upon failure or malfunction of equipment

e Inthe event that the Contractor does not provide the services enumerated above under his
Contract responsibilities, the Department or its authorized agents may in the interest of public
safety take emergency action to provide for adequate traffic control. Pay any costs incurred as a
result of these emergency actions. Such action by the Department will not void any guaranties or
warranties or other obligations set forth in the Contract.

4. Burn-In Period Acceptance

The Department will make burn-in period acceptance after satisfactory completion of the required burn-in
period and on the basis of a comprehensive field inspection of the complete Adaptive Traffic Signal
Control System in accordance with the Specifications. Upon burn-in period acceptance but prior to Final
Acceptance of the entire Contract, maintain the complete Adaptive Traffic Signal Control System in
accordance with the requirements of Subsection 978.3.07.



978.03.07 Contractor Warranty and Maintenance

A. Warranty
Provide a manufacturer's support (usual and customary warranties) period for all equipment and materials
furnished and installed as part of the Adaptive Traffic Signal Control System equipment and materials.
Transfer Manufacturer’s and Contractor’s warranties or guarantees to the agency or user responsible for
the Adaptive Traffic Signal Control System maintenance. Make these warranties/guarantees are
continuous throughout their duration, and state in them that they are subject to such transfer. Transfer the
warranties or guarantees upon Contract Final Acceptance.

B. Support
During the warranty period, provide on-site and/or phone consultation as needed at no cost for any
operating and maintenance questions or problems that may arise.

C. On-going Support
Provide on-going support for a period of five (5) years to include phone consultation as needed and on-
site support up to 80 hours per year.

978.04 Measurement

A. SCOOT System
SCOOQOT System Base (30 Intersections) is measured as per each for the full delivery of a fully functional
adaptive system delivered, installed, integrated, tested, and accepted.

SCOOQOT Field Tuning and Validation is measured as per each intersection for the completion and
acceptance of the field tuning and validation activities.

B. Testing
Testing is measured as a lump sum for full delivery of testing and acceptance requirements

978.04.01 Limits
Not Applicable

978.05 Payment
Adaptive Traffic Signal Control System
Payment is full compensation for furnishing and installing the items complete in place according to this

Specification. Payment for all items is as follows:

Item No. 978 SCOQT System Base (30 Intersections) Each
Item No. 978 SCOQT Field Tuning and Validation Each

978.05.01 Adjustments
A. Partial payment is allowed for the SCOOT System Base (30 Intersections) as follows:
e 50% payment after acceptance of the SCOQOT server installation, intersection graphics creation,
and proof of purchase of 30 licenses
o 50% final payment after full delivery of a fully functional adaptive system delivered, installed,
integrated, tested, and accepted.



October 7, 2015
DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

SPECIAL PROVISION

Project No.: 0013141
FULTON COUNTY

Section 937 — Detection Systems

Retain section 937 as written and revise the following:

937.2.03 Wireless Magnetometer Vehicle Detector System (WMVD)

This specification sets forth the minimum requirements for a system to detect vehicles on a roadway by using
battery-powered magnetometer-type sensors that communicate their detection data by radio to a roadside
communications hub before the data is relayed to a freeway cabinet, a local traffic controller cabinet, a central
software system, and/or a data server as required by the application. The application of the WMVDS and equipment
specified shall be as shown in the plans. These specifications cover both intersection presence based vehicle
detection used for traffic controller input, as well as freeway system or advanced system detection data collection of
volume, occupancy and speed.

A. Requirements

The detection system shall provide accurate roadway information as needed to support the traffic

management application. The detection system shall operate on 2.4GHz frequency.

1. The Wireless Battery-Powered Magnetometer Vehicle Detection System shall consist of one or more of

the following:

a. Battery-powered wireless sensors installed in-pavement in each traffic lane w/ reuse enclosure.

b. Grind resistant battery-powered magnetometer sensors installed in-pavement in each traffic lane
for vehicle detection.

c. Battery-powered radar sensors installed in-pavement in each traffic lane for vehicle detection
and bicycle detection

d. Serial Port Protocol (SPP) Digital Radios mounted on the side of the roadway w/ cable and
mount.

e. Wireless battery-powered Repeaters (RPs) mounted on the side of the roadway, serving to
extend the radio range of an SPP w/ mount.

f. Access Point Contact Closure Interface (APCC) cards to provide sensor information processing
and support the interface between an SPP and a standard traffic controller using contact closure
signals, or mounted in a stand alone cabinet w/ direct IP communications.

g. Extension (EX) contact closure cards to provide additional detector outputs to a traffic
controller

h. Isolation (ISO) Modules to provide surge protection and isolation, as well as providing signal
conditioning to enhance the communication distance from the SPP and the APCC.

i. Input/Output (1/0O) Modules used to provide additional communication options, memory options
and a battery backed real time clock.

j- Software to control and configure the sensors, APCC, SPP’s and RPs.

k. Communications between a sensor and SPP can be direct, via a single repeater, or via two
repeaters operating in tandem. Communications between the sensors and the SPP or RP and
between the RP and SPP or another RP shall be via radio.

|. Detection data shall be capable of being relayed from each AP to a local traffic controller for
real-time vehicle detection using contact closure signals. Data shall also be capable of being



relayed directly from each AP to a central software system or central server over standard IP
(Internet Protocol) networks.
m. Detection system shall be compatible with City of Sandy Springs existing integrated detection
management software and server.
2. WMVD Sensor Type
a. All sensor components shall be contained within a single housing.
i. The sensor housing shall conform to NEMA Type 6P and IEC P68 standards.
ii. The sensor components shall be fully encapsulated within the housing to prevent
moisture from degrading the components.

b. A sensor shall operate at temperatures from -37 °F /-38.3 °C to +176 "F / +80 °C.

c. A sensor shall be battery-powered with an average lifetime of ten (10) years when the sensor is
configured for and operating under normal traffic conditions.

d. Two configurations of sensors shall be available from the manufacturer:

i. Type A: shall provide all sensor functions, including data collection functions
ii. Type B: shall support presence detection only
iii. The drawings and/or plans shall dictate the sensor type required.

3. Serial Port Protocol (SPP) Device

a. An SPP shall support 48 sensors with a 0.125 second latency.

b. An SPP shall operate at temperatures from -37 °F / -38.3 °C to +176 °F / +80 °C.

c. All SPP components shall be contained within a single housing.

d. The SPP housing shall conform to NEMA Type 4X and IEC IP67 standards.

e. The SPP shall communicate to the APCC utilizing a standard CAT5e or higher Ethernet cable.

f. The SPP shall have a weatherproof Ethernet connector on the bottom.

g. The Ethernet connector shall be shipped with a cover firmly attached to provide protection from
the elements prior to cable connection.

h. The weatherproof connector shall not require any specialized tools for installation.

4. WMVD Repeater (RP)

a. An RP communicating directly to an AP shall support at least 10 sensors.

b. An RP communicating to an AP via an intermediate RP (i.e., tandem operation) shall support at
least 6 sensors.

c. An RP shall be battery-powered and battery shall last for a minimum of seven years when
operating in normal traffic conditions.

d. The RP battery shall be field replaceable.

e. An RP shall operate at temperatures from -37 °F /-38.3 °C to +176 °F / +80 °C.

f. All RP components shall be contained within a single housing.

g. The RP housing shall conform to NEMA Type 4X and IEC IP67 standards.

h. A flex repeater shall meet all requirements of a standard repeater and be capable of providing an
external antenna for independent operation of the uplink to the APCC and downlink to the
Sensors

5. WMVD Access Point Contact Closure (APCC) Card Type

a. Each APCC card shall be capable of communicating with at least 2 SPP modules.

b. Optional Extension (EX) cards shall provide additional contact closures in a signal cabinet (user
configurable form 1 to 4 outputs each).

c. The APCC shall provide all the higher level processing and interface functions of the system.

d. Each APCC card shall provide detector data as contact closure signals to the traffic controller.

i. Type A: An APCC card shall directly plug in to standard 170/2070 input files.
ii. Type B: An APCC card shall be supplied within a standard enclosure to supply power
for use in freeway applications.

e. The APCC and EX cards front panel shall be either software or via front panel switches
configurable to provide:

i. Presence or pulse mode
ii. Delay timing
iii. Extension timing
f. An APCC and EX card shall operate at temperatures from -37 °F / -38.3 °C to +176 °F / +80 °C.



g. An APCC and EX card shall operate in humidity up to 95% (non-condensing).

6. Isolator module
a. An Isolator module shall be used between each SPP and APCC to extend communications range

and protect the APCC card from transient surges.

b. The isolator module shall extend the communication range between the APCC and SPP from 33
feet (10 m) to 2000 feet (600 m).

c. The isolator module shall provide electrical isolation of 1500V.

d. The isolator module shall provide surge protection of up to 1500V.

e. The isolator module shall provide AC power cross protection.

7. Input/Output (1/0) Module Type
An 1/0 module shall expand the capabilities of an APCC by adding a SD Memory Card Slot and battery
backed up real time clock. The module shall be of the following types.
a. Type A: RS232 port for serial communications
b. Type B: Detection data shall be communicated as IP data over GSM-based cellular data services
via a GPRS cellular modem.
c. Type C: Detection data shall be communicated as IP data over CDMA-based cellular data
services via a IXRTT cellular modem.
The 1/0 module shall be physically mounted to the APCC and shall be the same width. The combined
APCC with 1/0 module shall be the width of a standard 2 slot wide detector amplifier.



12/11/2014

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
SPECIAL PROVISION

P. 1. No.: 0013141
FULTON COUNTY
Section 150—TRAFFIC CONTROL

Add the following:

150.11 SPECIAL CONDITIONS:

A. The Contractor shall not close lanes or move equipment or materials between the hours of 6:30 am to
9:00 am and 3:30 pm to 7:00 pm Monday through Friday. All Lane closures shall be approved by the
Engineer prior to installation. Double lane closures shall not be allowed at any time.

B. For this project, the advanced warning signs specified in Subsection 150.03H shall be portable signs.
These signs shall be in place only during times that construction is in progress or as conditions warrant as
directed by the Engineer. Signs shall be removed or covered at all other times.

OFFICE OF TRAFFIC OPERATIONS Supplemental



EXHIBIT M
TO CONTRACT AGREEMENT

NOTICE TO CONTRACTORS
COMPLIANCE WITH ELECTRICAL SAFETY PROVISIONS

hereby certify that | am a principal and duly authorized representative  of

, (“Contractor”), whose address 18

\ , and | further certify that:

The provisions of Section 46-3-30 of the Official Code of Georgia Annotated, relating to the “High
Voltage Safety Act” will be complied with in full; and
The provisions of OSHA 29CFR1910.333(c) relating to work near high voltage power lines; and

(3) The provisions of Part 4 of the National Electrical Safety Code.

Date: Signature:

The Contractor shall be required to ensure that each subcontractor hired is in compliance with the

provisions listed above.

CONTRACTOR:

Title:




EXHIBIT N
BUY AMERICA



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONTRACTS

BUY AMERICA

Revised: March 25, 1992

Revised: January 7, 1994

Revised: June 9, 1995

First Use 2013 Specifications: November 1, 2013

All manufacturing processes for steel and iron materials and steel and iron coatings permanently
incorporated into this project must occur in the United States of America. However, pig iron and processed,
pelletized, or reduced iron are used in the production of these products may be manufactured outside the
United States,

This requirement, however, does not prevent a minimal use of foreign materials and coatings, provided the
cost of materials and coatings used does not exceed one-tenth of ene percent (0.1 percent) of the total
contract cost or $2,500.00, whichever is greater.

MNOTE: Coatings include: epoxy coating, galvanizing, painting and any other coating that protects or
enhances the value of the material.

CONVICT PRODUCED MATERIALS
March 25, 1992
Revised: September 6, 1993
First Use 2013 Specifications: November 1, 2013

Materials produced by convict labor after July 1, 1991, may not be used for Federal-Aid highway
construction projects unless it meets the following criteria:

1. The materials must be produced by convicts who are on parole, supervised release or probation from a
prison; of,

2. If produced in a qualified prison facility, the amount of such materials produced in any 12-month period
shall not exceed the amount produced in such facility for such construction during the 12-month
period ending July 1, 1987, A qualified prison is defined as one producing convict made materials
prior to July 1, 1987,




EXHIBIT O
DISADVANGTAED BUSINESS ENTERPRISE PROGRAM



Revised: December 7, 2009
Revised: October 21, 2013
Revised: November 3, 2014

DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

CRITERIA FOR ACCEPTABILITY

The purpose of this special provision is to establish criteria for acceptability of DBE firms for
work performed on this contract. The intent is to ensure all participation counted toward
fulfillment of the DBE goals 1s (1) real and substantial, (2) actually performed by wiable,
independent DBE owned firms. and (3) in accordance with the spirit of the applicable laws and

regulations.

The policy of the Georgia Department of Transportation 1s to ensure compliance with Title VI
of the Civil Rights Act of 1964, 49 Code of Federal Regulations, Part 26 and related statutes

and regulations in all program activities.

To this end the Georgia Department of Transportation shall not discriminate on the basis of
race, color, sex or national origin in the award, administration and performance of any Georgia
Department of Transportation assisted contract or in the administration of its Disadvantaged
Business Enterprise Program. The Georgia Department of Transportation shall take all

necessary and reasonable steps to ensure nondiscrimination.

DBE payvments and commitments for Federal-aid projects shall be separate and distinct and

cannot be transferred or combined in any matter.

The DBE Goal specified in the contract will be a percentage representing the DBE Race
Conscious Participation. The Contractor will strive to achieve an additional percentage in

his'her contracts for all projects during the course of the current State Fiscal Year, in order to

meet the overall Georgia Department of Transportation DBE goal.

DBE DIRECTORY: The Department has available a directory or source list to facilitate

identifying DBEs with capabilities relevant to general contracting requirements and to particular



solicitations. The Department will make the directory available to bidders and proposers in their
efforts to meet the DBE requirements. The directory or listing includes firms which the

Department has certified to be eligible DBEs in accordance with 49 CFR Part 26.

GOAL FOR PARTICIPATION: If a percentage goal for DBE participation in this contract is
set forth elsewhere in this proposal. the Contractor shall complete the DBE GOALS Form
included in the proposal. The Contractor is encouraged to make every effort to achieve the goal
set by the Department. However, if the Contractor cannot find sufficient DBE participants to
meet the goal established by the Department, the Department will consider for award a proposal

with less participation than the established goal 1f:

(A)  The bidder can demonstrate no greater participation could be obtained. This
should be well documented by demonstrating the Contractor’s actions through good faith
efforts. The following is a list of types of actions which the Department will consider as
part of the Contractor’s good faith efforts to obtain DBE participation. This is not
intended to be a mandatory checklist nor intended to be exclusive or exhaustive. Other

factors or types of efforts may be relevant in appropriate cases.

(1) Soliciting through all reasonable and available means (e.g. attendance at
pre-bid meetings, advertising and/or written notices) the interest of all
certified DBEs who have the capability to perform the work of the
contract. The Contractor must solicit this interest within sufficient time
to allow the DBEs to respond to the solicitation. The Contractor must
determine with certainty if the DBEs are interested by taking appropriate

steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBEs in order to
increase the likelihood the DBE goals will be achieved. This includes,
where appropriate, breaking out contract work items into economically
feasible units to facilitate DBE participation, even when the Contractor

might otherwise prefer to perform these work items with its own forces.

(3) Providing interested DBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to

assist DBEs participants in responding to a solicitation.

(4) (a) Negotiating in good faith with interested DBEs.

Contractor(s) are responsible to make a portion of the work available




(3)

(6)

(7)

(8)

to DBE subcontractors and suppliers and to select those portions of
the work or material needs consistent with the available DBE
subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBEs that were considered: a description of
the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for DBEs to perform the
work.

(b) Contractor(s) using good business judgment would consider a
number of factors in negotiating with subcontractors, including DBE
subcontractors, and would take a firm's price and capabilities as well
as contract goals into consideration. However, the fact there may be
some additional costs involved in finding and using DBEs 1s not in
itself sufficient reason for a bidder’'s failure to meet the contract DBE
goal, as long as such costs are reasonable. Also, the ability or desire
of a Contractor to perform the work of a contract with its own
organization does not relieve the Contractor of the responsibility to
make good faith efforts. Contractors are not, however, required to
accept higher quotes from DBEs if the price difference 15 excessive

or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The Contractor’s standing
within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs.
nonunion employee status) are not legitimate causes for the rejection or
non-solicitation of bids in the Contractor’s efforts to meet the project

goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of

credit, or insurance as required by the contractor.

Making efforts to assist interested DBEs in obtaining necessary

equipment, supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community

organizations; minority/women Contractors’ groups; local, state, and




Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in

the recruitment and placement of DBE’s.

(B) The participation proposed by the low bidder is not substantially less than the
participation proposed by the other bidders on the same contract.

If no percentage goal is set forth in the proposal, the contractor may enter a proposed DBE
participation. This voluntary DBE participation will count as race neutral DBE participation.
Prime Contractor shall report race-neutral participation in accordance with the DBE Monthly

Report requirements shown in this document.

To be eligible for award of this contract, all bidders will be required to submit the following
information to the Department by the close of business on the 3™ working day following opening

of the bid as a matter of bidder responsibility.

1. The names and addresses of DBE firms committed to participate in the
Contract;

ii. A description of the work each DBE will perform; The Contractor shall
provide information with their bid showing that each DBE listed by the
Contractor is certified in the NAICS code(s) for the kind of work the DBE will

be performing.

m. The dollar amount of participation for each DBE firm
participating; Written documentation of the bidder’s commitment
to use a DBE subcontractor whose participation it submits to
meet a contract goal;

iv. Written confirmation from the DBE committed to participating in the
contract, as provided in the prime contractor’s commitment.

v. If the contract goal is not met, evidence of good faith efforts must be
provided.

Failure by a bidder to furnish the above information may subject the bid to disqualification.
Also failure by the bidder to submit satisfactory evidence of good faith efforts may subject the
bid to disqualification.

Award of a contract by the Department to a Prime Contractor who has listed DBE participants

with the bid may not constitute final approval by the Department of the listed DBE. The




Department reserves the right to approve or disapprove a Disadvantaged firm after a review of
the Disadvantaged firm’s proposal participation. Payment to the Contractor under the contract
may be withheld until final approval of the listed DBEs is granted by the Department.

If the Contractor desires to substitute a DBE in lieu of those listed in the proposal. a letter of
concurrence shall be required from the listed DBE prior to approval of the substitution, unless

this requirement is waived by the Department.

Agreements between bidder and a DBE in which promises not to provide Subcontracting

quotations to other bidders are prolibited.

DEFINITION: For the purposes of this provision, the following definitions will apply:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern —

(1) Ensurning at least 51 percent owned by one or more individuals who are
both socially and economically disadvantaged or, in the case of a
corporation, in which 51 percent of the stock is owned by one or more such
individuals; and

(2) Whose management and daily business operations are controlled by one or

more of the socially and economically disadvantaged individuals who own

the business.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which,

by their scope, intensity, and appropriateness to the objective, can reasonably be expected to

fulfill the program requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a
single, for-profit business enterprise, for which the parties combine their property, capital, efforts,
skills and knowledge. and in which the DBE is responsible for a distinct, clearly defined portion
of the work of the contract and whose share in the capital contribution, control, management,

risks, and profits of the joint venture are commensurate with its ownership interest.

Socially and Economically Disadvantaged Individual means any individual who is a citizen (or

lawfully admitted permanent resident) of the United States and who 1s —

(1) Any individual who the Department finds to be a socially and economically
disadvantaged individual on a case-by-case basis.
(2) Any individual in the following groups, members of which are reputably presumed

to be socially and economically disadvantaged.



(1) “Black Americans,” which includes persons having origins, in any
of the Black racial groups of Africa;

(11) *“Hispanic Americans,” which includes persons of Mexican, Puerto
Rican, Cuban, Dominican, Central or South American, or other
Spamish or Portuguese culture or origin, regardless of race;

(1) “Native Americans.” which includes persons who are American
Indians, Eskimos, Aleuts, or Native Hawaiians;

(iv) *Asian-Pacific Americans.” which includes persons whose origins
are from Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos,
Cambodia (Kampuchea), Thailand, Malaysia,

Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust
Territories of the Pacific Islands (Republic of Palau), the
Commonwealth of the Northern Marianas Islands, Macao, Fiji. Tonga,
Kiribati, Juvalu, Nauru, Federated States of Micronesia, or Hong Kong:

(v) *“Subcontinent Asian Americans,” which includes persons whose
origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives
Islands, Nepal or Sri Lanka;

(vi) Women;

(vi1) Any additional groups whose members are designated as socially and
economically disadvantaged by the SBA, at such time as the SBA
designation becomes effective.

(3) GDOT will presume that such persons are socially and economically disadvantaged

only to the extent permitted by applicable federal law.

Race-conscious measure 1s one focused specifically on assisting only DBEs, including women-

owned DBEs.

Race-neutral measure is one being, or can be, used to assist all small businesses. For the

purposes of this part, race-neutral includes gender-neutrality.

DISCRIMINATION PROHIBITED: No person shall be excluded from participation in,
denied the benefits of, or otherwise discriminated against in connection with the award and

performance of this contract on the grounds of race, color, sex or national onigin.

The following assurance becomes a part of this contract and must be included in and made a
part of each subcontract the prime contractor enters into with their subcontractors (49 CFR

26.13):
“The contractor, and/or subcontractor shall not discriminate on the basis of



race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT — assisted contracts. Failure by the
contractor to carry out these requirements is (breach) of this contract which
may result in the termination of this contract or such other remedy as the

Department deems appropriate™.

Failure to Achieve Requirements: Periodic reviews shall be made by the Department to
determine the extent of compliance with the requirements set forth in this provision. If the
Contractor is found to be in noncompliance, further payments for any work performed may be
withheld until corrective action is taken. If corrective action is not taken. it may result in
termination of this contract. During the life of the contract, the contractor will be expected to

demonstrate good faith efforts at goal attainment as provided by 49 CFR 26.

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials
for which each is listed unless the contractor obtains the Department’s written consent to
substitute and, unless the Department’s consent is provided the contractor shall not be entitled to

any payment for work or material unless it is performed or supplied by the listed DBE.

Participation will be counted toward fulfillment of the DBE goal as follows:

(A)  When a DBE participates in a contract, the Contractor counts only the value of

the work actually performed by the DBE toward DBE goals.

(1) Count the entire amount of the portion of a construction
contract (or other contract not covered by paragraph (A) (2) of this section)
performed by the DBE's own forces. Include the cost of supplies and
materials obtained by the DBE for the work of the contract, including
supplies purchased or equipment leased by the DBE (except supplies and
equipment the DBE subcontractor purchases or leases from the prime

contractor or its affiliate).

(2) Count the entire amount of fees or comnussions charged by a DBE firm for
providing a bona fide service, such as professional. technical consultant, or
managerial services, or for providing bonds or insurance specifically
required for the performance of a DOT-assisted contract, toward DBE
goals, provided the Department determines the fee is reasonable and not

excessive as compared with fees customarily allowed for similar services.



(B)

()

(3) When a DBE subcontracts part of the work of its contract to another firm,

the value of the subcontracted work may be counted toward DBE goals
only if the DBE’s subcontractor 1s itself a DBE. Work that a DBE

subcontracts to a non-DBE firm does not count toward DBE goals.

When a DBE performs as a participant in a joint venture, count a portion of the

total dollar value of the contract equal to the distinct, clearly defined portion of

the work of the contract the DBE performs with own forces toward DBE goals.

Count expenditures to a DBE contractor toward DBE goals only if the DBE is

performing a commercially useful function on that contract.

(1) A DBE performs a commercially useful function when responsible for

(3)

(4)

(3)

execution of the work of the contract and carrying out responsibilities by
actually performing, managing, and supervising the work involved. To
perform a commercially useful function. the DBE must also be
responsible, with respect to materials and supplies used on the contract,
for negotiating price. determining quality and quantity, ordering the
material, and installing (where applicable) and paying for the materal
itself.

A DBE does not perform a commercially useful function if their role is
limited to being an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE
participation.

If a DBE does not perform or exercise responsibility for at least 30 percent
of the total cost of their contract with their own work force, or the DBE
subcontracts a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work
involved, the Department will presume the DBE is not performing a
commercially useful function.

When a DBE 1s presumed not to be performing a commercially useful
function as provided in paragraph (C) (3) of this section, the DBE may
present evidence to rebut this presumption.

The Department’s decisions on commercially useful function matters are
subject to review by the US DOT, but are not administratively appealable
to the US DOT.




(D)  The following factors are to be used in determining whether a DBE trucking
company is performing a commercially useful function:

(1) The DBE must be responsible for the management and
supervision of the entire trucking operation for which they are responsible
on a particular contract, and there cannot be a contrived arrangement for
the purpose of meeting DBE goals.

(2) The DBE must itself own and operate at least one fully licensed. insured,
and operational truck used on the contract.

{3) The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs.

(4) The DBE may lease trucks from another DBE firm, including an owner /
operator who is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provided on the contract.

(5) The DBE may also lease trucks from a non-DBE and is entitled to credit
only for the fee or commission it receives as a result of the lease
arrangement. The DBE does not receive credit for the total value of the
transportation services provided by the lessee, since these services are not
provided by a DBE.

(6) For purposes of this paragraph (D), a lease must indicate the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks must display the name and

1dentification number of the DBE.

(E) Count expenditures with DBEs for materials or supplies toward DBE goals as

provided in the following:

(1) (1) If the materials or supplies are obtained from a DBE manufacturer.
count 100 percent of the cost of the materials or supplies toward DBE
goals.

(11) For purposes of this paragraph. a manufacturer is a firm that
operates or maintains a factory or establishment that produces,

on the premises, the materials, supplies, articles, or equipment




required under the contract and of the general character

described by the specifications.

(2) (1) If the materials or supplies are obtained from a DBE regular dealer, count
60 percent of the cost of the matenals or supplies toward DBE goals. (1)
For purposes of this section. a regular dealer is a firm owning, operating, or
maintaining a store, warchouse, or other establishment in which the
materials, supplies, articles or equipment of the general character described
by the specifications and required under the contract are bought, kept in
stock, and regularly sold or leased to the public in the usual course

of business.
(A) To be a regular dealer, the firm must be an established, regular

business engaging. as its principal business and under its own
name, in the purchase and sale or lease of the products in question.
(B) A person may be a regular dealer in such bulk items as petroleum
products, steel, cement, gravel, stone, or asphalt without owning,
operating, or maintaining a place of business as provided in this
paragraph (E)2)ii) if the person both owns and operates
distribution equipment for the products. Any supplementing of
regular dealers” own distribution equipment shall be by a long-term
lease agreement and not on an ad hoc or contract-by-contract basis.
(C) Packagers, brokers, manufacturers’ representatives, or other
persons who arrange or expedite transactions are not regular
dealers within the meaning of this paragraph (E)2).

(3) With respect to materials or supplies purchased from a DBE which is
neither a manufacturer nor a regular dealer, count the entire amount of fees
or commissions charged for assistance in the procurement of the matenals
and supplies, or fees or transportation charges for the delivery of materials
or supplies required on a job site, toward DBE goals, provided you
determine the fees to be reasonable and not excessive as compared with
fees customarily allowed for similar services. Do not count any portion of
the cost of the materials and supplies themselves toward DBE goals,

however.

(4) You must determine the amount of credit awarded to a firm for the provision
of materials and supplies (e.g., whether a firm is acting as a regular dealer or a
transaction expediter) on a contract-by-contract basis. Do not count the

participation of a DBE subcontractor toward the prime contractor’s DBE




achievements until the amount being counted toward the goal has been paid

to the DBE.

(5) No participation will be counted not in compliance with Special Provision
entitled “Criteria for Acceptability” which is a part of this contract or with
any provisions included in 49 CFR Part 26.

(6) If the contract amount overruns, the contractor will not be required to
increase the dollar amount of DBE participation. If the contract amount under
runs, the contractor will not be allowed to under run the dollar amount of DBE
participation except when the DBE subcontracted items themselves under

.

REPORTS
A. The contractor shall submit a “DBE Participation Report™ on this contract monthly

which shall include the following:

1. The name of each DBE participating in the contract.

2. A description of the work to be performed, materials, supplies, and services

provided by each DBE.

3. Whether each DBE 1s a supplier, subcontractor, owner/operator, or other.
4. The dollar value of each DBE subcontract or supply agreement.
5. The actual payment to date of each DBE participating in the contract.

6. The report shall be updated by the Prime Contractor whenever the approved
DBE has performed a portion of the work that has been designated for the
contract. Copies of this report should be transmitted promptly to the

Engineer. Failure to submit the report within 30 calendar days following

the end of the month may cause payment to the contractor to be withheld.

7. The Prime Contractor shall notify the Project Engineer at least 24 hours prior
to the ime the DBE commences working on the project. The DBE must
furnish supervision of the DBE portion of the work, and the person

responsible for this supervision must report to the Project Engineer when they




begin work on the project. They must also inform the Project Engineer when

their forces will be doing work on the project.

B. In order to comply with 49 CFR 26.11, the Prime Contractor shall submt
documentation regarding all payments made from the Prime to all DBE
subcontractors on federal aid projects in the form of copies of cancelled checks or
notarized electronic documentation which validates said payments made on the
DBE Monthly Participation Reports. This information shall be required monthly
and submitted with the DBE Monthly Participation Report.

C. Failure to respond within the time allowed in the request will be grounds for

withholding all payments on all Contracts.

SUBSTITUTION OF DBEs: The Contractor shall make reasonable efforts to replace a DBE
Subcontractor unable to perform work for any reason with another DBE. The Department shall

approve all substitutions of Subcontractors in order to ensure the substitute firms are elhigible
DBEs.

When a DBE subcontractor is terminated, or fails to complete its work on the contract for any
reason, the prime contractor must make good faith efforts to find another DBE subcontractor to
substitute for the original DBE. These good faith efforts shall be directed at finding another DBE to
perform at least the same amount of work under the contract as the DBE that was terminated, to the
extent needed to meet the contract goal. The good faith efforts shall be documented by the
contractor. If the recipient requests documentation under this provision, the contractor shall submit
the documentation within 7 days, which may be extended for an additional 7 days 1if necessary at
the request of the contractor, and the recipient shall provide a written determination to the

contractor stating whether or not good faith efforts have been demonstrated.

CERTIFICATION OF DBEs: To ensure the DBE Program benefits only firms owned and
controlled by Disadvantaged Individuals, the Department shall certify the eligibility of DBEs

and joint ventures involving DBEs named by bidders.

Questions concerning DBE Certification/Criteria should be directed to the EEQ Office at (404) 631-
1972.




INSTRUCTIONS FOR LIST OF DBE PARTICIPANTS

If a DBE Goal is indicated, you must propose to achieve a goal that is equal or greater
then the percentage required. If no goal is indicated, you may propose your own goal.

The DBE firms to be utilized as counting toward the proposed goal must be listed on
this form, along with their addresses, type of work, and the amount to be paid to each of
the minority firms. The amount entered will not necessarily be the contract amount, but
must be the actual amount that will be paid to the DBE firm. In the case of a DBE
supplier, the amount paid and 60% of that amount both will be entered; and only the
60% figure should be added to the total. An example of this is shown in the example
chart:

Company Name Type
Vendor And Address Of *Work | Race Race Amount
Number | (City and State) Work Code | Neutral | Conscious

Diesel $80.000.00
ABC Qil Company | Fuel (B0%=
Atlanta, GA Supplier $48,000.00)

* For Departmental use ONLY. Do not fill in Work Codes.

The Contractor shall indicate for each DBE and Type of Work whether the DBE
FParticipant is Race Meutral or Race Conscious by placing a checkmark in the
appropriate column.

PLEASE NOTE: For 60% of the amount paid to a DBE supplier to be eligible to count
toward fulfilling the DBE goal, the supplier must be an established "regular dealer’ in the
product involved, and not just a broker. A “regular dealer" would normally sell the
product to several customers and would usually have product inventory on hand.




DBE GOALS

VENDOR ID: BIDDER'S COMPANY NAME:
PROJECT NO. & COUNTY:
LET NO: LET DATE: TOTAL BID:

THE REQUIRED DBE GOAL ON THIS CONTRACT IS:
| PROPOSE TO UTILIZE THE FOLLOWING DBE CONTRACTORS:
LIST OF DBE PARTICIPANTS

DEE NAME/
VENDOR  ADDRESS (CITY, *WORK Race Race
NUMBER STATE) TYPE OF WORK  CODE Neutral Conscious AMOUNT

TOTAL

*For Departmental use only. Do not fill in Work codes.

PLEASE NOTE: Only 60 % of the participation of a DBE Supplier who does not manufacture or

install the product will be counted toward the goal. See below for further instructions.




Revised 06-01-2010

INSTRUCTIONS TO CONTRACTOR
DBE PARTICIPATION REPORT

In order to receive credit toward the DBE Goal, the prime contractor must complete the report in its entirety and
submit this form MONTHLY to the Project Manager in charge of the contract. Failure to submit this form will
result in no credit toward the contract DBE requirements.
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11.

12.
13.

14.

15.

16.
17.
18.

19.

20.

PROJECT NUMBER — This is the GDOT assigned project number — See Contract.

COUNTY — See Contract.

CONTRACT ID NUMBER - This is the GDOT Contract Identification Number — See Contract.
CONTRACTOR NAME -

REPORT SUBMISSION DATE — This is the date the report is completed.

REFPORT NUMBER — Reports must be consecutively numbered.

REPORT TYPE — This should be checked monthly until all work has been completed, at which time the
Report Type should be changed to Final and submitted to the Project Manager.

DATE WORK BEGAN — This is the date of the first day any work occurred on the project.

DBE REQUIRED PERCENTAGE — This is the total required % of the original contract amount.

. CONTRACT $ AMOUNT — DBE Amount: The DBE amount and percentage are the DBE amount and

percentage shown in the original contract. (In some instances, this amount may be greater than the
percentage amount and may exceed the percentage in the contract; for reporting purposes, the amount
over the DBE percentage on this contract is considered race neutral). Original subcontract amount
should be at least the amount listed in the contract. Any amounts above the race conscious number or
percentage are counted as race neutral and should be shown on report on a separate line than the race
conscience. The contractor cannot add the race neutral until the race conscious is exceeded.
PERCENT § COMPLETE - Insert the Percentage Complete, which reflects the percentage of project
completed in dollars to the ending date of this report.

DBE $ AMOUNT — The is the total dollar amount representing the percentage of the original contract.
PERCENT PROJECT COMPLETE - Insert the Percentage of Project Complete, which indicates the
time completed on the project.

DATE CLOSING THIS REPORT — Please check the appropriate date for the close of payments for this
report.

SUPPLIER (S) — One who supplies material to the Project. The dollar value shown in the contracts for
suppliers represents the calculated sixty percent (60%) dollar value of the original amount; therefore,
the supplier percentage requires no further adjustments. The amount in the contact should be shown as
the subcontract amount.

OWNER / OPERATOR. (0) — One who owns and operates the equipment themselves.
SUBCONTRACTOR (SC) — Those who aren’t a supplier or owner/operator.

SUBCONTRACTOR AGREEMENT RECEIVED (SAR): The Department requests that you supply a
copy of valid executable subcontract agreements between your company and your DBE sub-
contractors per section 108.01 of the Standard Specifications. All subcontracts shall include the
Required Contract Provisions, FHWA 1273; these provisions shall not be incorporated by reference. A
copy of subcontractor agreement (SAR) between the prime and each DBE must be submitted to the
Area Engineer's Office.

RACE NEUTRAL (EN) — DBE participation that would have been used in the absence of any contract
goal provisions.

RACE CONSCIOIUS — DBE participation that was utilized specifically to meet the proposed contract
goal or portion thereof.




21. ORIGINAL SUBCONTRACT AMOUNT - This is the original amount shown in the Signed Contract.

22. PREVIOUS PAYMENTS — This totals all PAYMENTS prior to this report.

23. PAYMENTS THIS REPORT — These are the totals of PAYMENTS during this report period only.

24 PAYMENTS TO DATE — Show the actual amount that each DBE has payments to-date under the
contract based on the unit prices paid to the DBE by the prime contractor and not contract unit prices.
When a supplier is used to fulfill the DBE requirements, only 60% of the amount earned by the supplier
may be entered. Show that total amount in the space provided.

25. CURRENT COLUMN TOTALS - Total each column.

26. PERCENT OF CONTACT — This percentage is calculated using the contract amount and the total DBE
payments-to-date.

27. CERTIFICATION — The contractor or his authorized representative must sign this form prior to
submittal. Failure to complete and submit this form in a timely manner may delay monthly progress
payments.

28. DBE must perform at least 30% of work with own forces to meet commercially useful function criteria
(49CFR26.55). If a DBE subcontracts part of the work of its contract to another firm, the value of the
work can only be counted toward the DBE goal if the DBE's subcontractor is itself a DBE.

29. A DBE hauler must itself own and operate at least one fully licensed, insured and operational truck to
be used on the contract.

30. Payments and commitments for Federal-aid projects shall be separate and distinct and cannot be
transferred or combined in any manner.

31. Credits towards DBE goal can only be claimed after the amount being claimed toward the goal has
been paid to the DBE. Aitach cancelled checks: Prime Contractor shall submit documentation
regarding all payments made from the Prime to all DBE subcontractors on federal aid projects in the
form of copies of cancelled checks or notarized electronic documentation which validates said
payments made on the DBE Monthly Participation Reports. This information shall be required monthly
and submitted with the DBE Monthly Participation Report (49CFR26.11).

GENERAL INFORMATION

The prime contractor may change DBE firms only with the approval of the District Engineer, provided the
changes confirm to contract regulations.

The prime contractor is responsible for sending a copy of the subcontractor agreement between the prime and
its subcontractors to the Project Manager. After submitting this document to the Project Manager, the prime
contractors checks the block on the DBE Participation Reporf. Only one copy of the subcontractor agreement
is requested for each DBE subconiractor.

If the prime contractor has not submitted a copy of the subcontractor agreement between the prime and its
DBE subcontractor(s), the project manager will contact the prime contractor and request this document.

The prime contractor is not requested to send copies of the subcontractor agreement signed with the DBE
firms to multiple offices within GDOT. Sending this information to the Project Manager will satisfy the federal
requirements.

The prime coniractor is responsible to accurately complete the report prior to submitting to the department.
Once submitted to the department, the department project manager is responsible for reviewing it for accuracy.




If the report is inaccurate, the department project manager shall send the report back to the prime contractor
for corrections. Payment will be withheld by the Department until a correct report is received.

The prime contractor is required to submit the monthly DBE from the month of Notice To Proceed until the
Final DBE Report is submitted. Payment will be withheld by the Department until the report is received.

Upon completion of the work, a final “DBE Participation Report” will be required and submitted to the Area
Engineer prior to final payment. All information shown on the form must be completed, including the payments
of each approved DBE.

Joint ventures between non-DBE and certified DEE: Only that portion of the work for which the DBE is
responsible may be used to satisfy the requirements.

Should you have questions about the Monthly DBE Participation Report — ARRA Reporting, contact the local
District Contracts Administration Office or District EEO Officer.

FOR DEPARTMENTAL USE ONLY:

Federal Law requires that the work of DBE contractors be monitored in the field as part of the effort to ensure
that DBEs are actually performing the work (49CFR26.37 (b).

District EEO Officers must receive copies of the Monthly DBE Participation Reporting.
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CUF Inspection Form Instructions

The form does not and is not intended to document every possible CUF consideration. CUF is recognized during the normal
course of inspecting the DBE's work on the project. The form merely records that CUF was inspected for the benefit of the
record, and provides evidence to FHWA that CUF is being reviewed. It is the primary responsibility of the prime contractor to
ensure that the DBE is performing a CUF. GDOT, as the contracting agency, has oversight responsibility to ensure that the
prime contractor has effectively met this responsibility under its contract with the Department.

I Preconstruction Meetings:

Remind the Prime contractor/s about the DBE goal and the contract requirements. Briefly go through the list of DBEs
in the contract and what they will be performing. Remind the contractor about their CUF responsibilities identified in
the Contract — Special Provision “Criteria for Acceptability”. DBEs must perform a commercially useful function by
actually performing, managing, and supervising the work involved. Credit toward the goal must not be reported on
the monthly report unless the DBE is serving a CUF. You may ask the prime at this time if they have a CUF Process. If
they say no, EED will provide them guidance prior to the DBEs beginning work. Remind the Contractor, the
Superintendent shall notify the Engineer prior to starting any Pay Item Work. The Prime Contractor shall coordinate
and be responsible to the Engineer for all activities of subcontractors.

II. Construction phase:
Be familiar with the Contractors progress schedule. When will the DBEs begin work and on what items. The Prime

contractor must not do the work of the DBE without the Engineers approval. Make certain the Prime gets a
subcontract approval prior to the DBE begins work. And obtain a physical copy of the subcontract or supply
agreement.

1L Reviewing the Subcontract:
The physical subcontract must be specific as to the work the DBE will perform. If the subcontract states: furnish and
install, the expectation should be that the DBE will pay for the materials. If the subcontract merely states the DBE will
Install, haul, or perform the work, the Prime may have made arrangements to supply the materials themselves.

Iv. DBE begins work—CUF Form
Begin the inspection by interviewing the Prime. Section & of the form. The intent is to establish that the contractor is

aware of their responsibilities. Sections B through F are observations made during the normal course of inspecting
the DBEs work.

Document a minimum of one review for each DBE for each project with a DBE goal. File the completed form in the official
project records with the applicable DBE report. If your project is audited by a State or Federal agency, the expectation will be
that each DBE that has worked on the project has had at least one documented CUF inspection.

The review should be started when the DBE first begins work and is not complete until the DBE has received a payment.
Continue to monitor compliance through the course of the project. Use the CUF form to document any further noted concerns
or inconsistencies.

Contact the District EEQ Officer if you believe a DBE may not be performing a Commercially Useful Function (CUF), or if you
have any questions related to the program. This form does not document every possible guestion or concern. Monitoring the
DBE for CUF is a continuous process through the life of the project. Training is available online to aide in identifying fronts,
scams, and pass-through schemes.



COMMERCIALLY USEFUL FUNCTION {CUF) GOOT EEQ 52014
PROJECT SITE REVIEW (CONSTRUCTION PROJECTS)

Per 43 CFR 26.55, "A DBE performs o commerciolly useful function when it is responsible for execution of the work of the controct ond is corryping out its responsibilfities tr:l
tually performing, manoging, ond supernvising the work inwvolved”™. It is the primary responsibility of the Prime Contractor to ensure that the DBE is performing a CUF. Th
Department, as the contracting agency, has oversight responsibility to ensure that the Prime Contractor has effectively met this responsibility under its contract with the

Department.

#» Document a minimum of one review for each DBE for each project with a DBE goal. File the completed form in the official project records with the
applicable DBE report. The review should be started when the DBE first begins work and is not complete until the DBE has received a payment.
Continue to monitor compliance through the course of the project. Use the CUF form to document any further noted concerns or
inconsistencies. Contact the District EEQ Officer if you believe a DBE may not be performing a Commercially Useful Function (CUF), or if you have
any guestions related to the program. This form does not document every possible question or concern. Monitoring the DBE for CUF is a continuous
process through the life of the project.

Project Number: GDOT Reviewer:

County: Reviewer's Title:

Prime Conftractor: Review Date:

DBE Mame:

DBE is performing as a Contractor: The Prime Contractor |:| A Subcontractor D A Tier Subcontractor D
DBE is performing as a Material Supplier: A Manufacturer I:' A Regular Dealer I:I & Broker l:'

Scope of Work
Provide a brief description of the DBE's scope of work. (Refer to Subcontract Agreement and/or Purchase Order if needed.)

YES | NO

A. Prime Contractor Interview and Subcontract Approwval
1. Does the Prime Contractor have a process in place to substantiate the DBE's CUF and the allowable credit toward the DBE

goal in the Contract?

Iz the DBE only using equipment it owns, rents, or leases? (Obtain copies of all rent or lease agreementis).

Iz the DBE performing at least 30% of their work described in the subcontract?

Does the DBE hauling firm own or lease their trucks? (Obtain copies of lease agreements, if applicable)..........(NA )

2
3
4
B. Field Observations during work inspection and Payroll Inspection
1.
2
3

Iz the DBE firm supernvising itz employees and their work?
Iz the supervisor a full-iime employee of the DBE?
Iz the DBE working without assistance from the prime contractor or another subcontractor? (Use of pime’s equipmentin
an emergency is allowed but the cost associated with the use of the equipment cannot be credited towards the goal.)
4. Are DBE leased frucks properly placard?

C. Labor Interviews
1. Does the DBE have employees on the job to perform the work?
2. Dothe DBE's employees only work for the DBE?

D. Material Invoice Inspection
1. Does a review of the haul tickets associated with the project indicate that hauling is being performed by the
DB E .ottt ettt e e e e bttt e et et Sk SEAs bemn4 4 £ R e e m e S hn At e mmn e S b et bt ean s memn b n e s {NA )
2. Does the DBE's name appear on all invoices, haul tickets, andior bills of lading?
E. Commensurate
1. Iz Payment received by the DEE comparable with the work being perfformed? (Comparizon of DBE report, canceled
checks, subcontract, and inspection pay reports).

F. Joint Checks... (if applicable)
1. = the Prime paying the DBE and the DBE's Supplier with one check?
2. Has the Department approved the use?
G. CUF
1. Does the DBE appear to be performing a Commercially Useful Function {(CUF)? (If no, provide comments

and contact your District EEQ Officer at

O 0o O ogogoudoooon
O o o (ogoOouoooood

COMMENTS: if any response recorded in section A- E is “no”, comments explaining the “‘no” are mandafory. Attach a 2™ page if necessary.




COMMERCIALLY USEFUL FUNCTION {CUF) GOOT EED 52014
PROJECT SITE REVIEW ([CONSTRUCTION PROJECTS)

CUF DETERMINANTS

PERFORMING

DBE must be responsible for performing its own work on the project

At least 30% of the work must be performed by the DBE with its own workforce
The DBE keeps a regular workforce and has its own employees

The DBE is utilizing its own equipment

Operation of the equipment must be subject to the full control of the DBE

panow

RED FLAGS

= A portion of the DBE's work being done by the Prime Contractor or jointly with another contractor

*  Employee working for both the Prime and the DBE

= Equipment used by DBE belongs to the Prime Contractor or another contractor with no formal lease agreement
= Equipment signs and markings cover another contractor's identity

RECORDS/DOCUMENTS
= Subcontract Agreement or Purchase Order
* Equipment ownership, rental, or lease documents

+  Certified payrolls

MATERIALS (For material credit)

DBE is responsible for the delivery of the materials

DEBE is ordering the material and invoices indicate that DBE is the customer
Material invoices indicate that DBE owner or Superintendent is the contact person
Department has approved use of joint checks

ao o

RED FLAGS

= Materials for DBE credited work are delivered by the Prime Contractor
* Materials are ordered, billed to, and/or paid by the Prime Contractor

* Inwvoices do not indicate that DBE is the customer

* Prime's employee is listed as the contact person on invoices

= Materials come from Prime's stockpiles

RECORDS/DOCUMENTS

* Invoices

+ Haul tickets or Bills of Lading

+« Material on Hand documentation
+ Joint check agreement

* Cancelled checks

SUPERVISING
a. DBE supervisor is a full-time employee of the DEE
b. Employees are being supervised by DBE supervisor
c. DBE is scheduling work operations

RED FLAGS

* DBE's employees are being supervised by Prime Contractor or another contractor
* DBE provides little or no supervision of work

* DBE supervisor is not a full-time employee of the DBE

RECORDS/DOCUMENTS

+ Certified Payrolls
+ Document communication with DBE owner or Superintendent




EXHIBITP
SPECIAL PROVISION/ PROMPT PAYMENT



DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA

First Use 2013 Specifications: November 01, 2013

SPECIAL PROVISION

PROMPT PAYMENT:

Prime Contractors, who sublet a portion of their work, shall pay their subcontractors for satisfactory
performance of their contracts no later then 10 calendar days from receipt of each payment made to them.

Any delay or postponement of payment among the parties may take place only for good cause with prior
written approval from the Department.

If the contractor is found to be in noncompliance with these provisions, it shall constitute a breach of
contract and further payvments for any work performed may be withheld until corrective action is taken. If
corrective action is not taken, it may resull in termination of the contract.

All subcontract agreements shall contain this requirement.




EXHIBIT Q
BIDDER PREQUALIFICAITON AND BID RIGGING NOTICES



NOTICE TO ALL BIDDERS

ALL BIDDERS SUBMITTING BIDS IN EXCESS OF $2,000,000
SHALL BE PRE-QUALIFIED WITH THE GEORGIA DEPARTMENT OF
TRANSPORTATION (GDOT).

ALL BIDDERS SUBMITTING BIDS $2,000,000
OR LESS SHALL BE REGISTERED SUBCONTRACTORS OR PRE-QUALIFIED
WITH THE GDOT.

SUBCONTRACTORS SHALL BE PRE-QUALIFIED OR
REGISTERED WITH THE GDOT.

IF CONSTRUCTION WORK INVOLVES WELDED STRUCTURES,
SUCH AS BRIDGES, THE MANUFACTURER OF THE
STRUCTURE SHALL BE ON THE GDOT QPL LIST &0.



NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the
above toll-free “hotline” Monday through Friday, 8:00 AM to
5:00 PM, Eastern Time. Anyone with the knowledge of possible
bid rigging, bidder collusion, or other fraudulent activities
should use the “hotline™ to report such activities.

The “hotline™ is part of the DOT’s continuing effort to identify
and investigate highway construction contract fraud and abuse,
and 1s operated under the direction of the DOT Inspector
General. All information will be treated confidentially and
caller anonymity will be respected.



EXHIBITR
U.S. DEPARTMENT OF LABOR CERTIFIED PAYROLL FORM WH-347



U.S. Department of Labor PAYROLL *

Wage and Hour Division (For Contractor's Optional Use; See Instructions at www.dol.gov/whd/forms/wh347instr.htm) 1.8, Wame and Hour Divicion

Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. Rev. Dec. 2008
NAME OF CONTRACTOR OR SUBCONTRACTOR ADDRESS OMB No.: 1235-0008
Expires: 02/28/2018

PAYROLL NO. FOR WEEK ENDING PROJECT AND LOCATION PROJECT OR CONTRACT NO.

(1) (3) (4) DAY AND DATE (5) (6) 7) 9)

B

(8)
DEDUCTIONS
NET
GROSS WITH- WAGES

WORK TOTAL RATE AMOUNT HOLDING TOTAL PAID
CLASSIFICATION HOURS WORKED EACH DAY HOURS OF PAY EARNED FICA TAX OTHER  [DEDUCTIONS| FOR WEEK

NAME AND INDIVIDUAL IDENTIFYING NUMBER
(e.g., LAST FOUR DIGITS OF SOCIAL SECURITY
NUMBER) OF WORKER

OT.OR ST.

WITHHOLDING
EXEMPTIONS

NO. OF

o

While completion of Form WH-347 is optional, it is mandatory for covered contractors and subcontractors performing work on Federally financed or assisted construction contracts to respond to the information collection contained in 29 C.F.R. §§ 3.3, 5.5(a). The Copeland Act
(40 U.S.C. § 3145) contractors and subcontractors performing work on Federally financed or assisted construction contracts to "furnish weekly a statement with respect to the wages paid each employee during the preceding week." U.S. Department of Labor (DOL) regulations at

29 C.F.R. § 5.5(a)(3)(ii) require contractors to submit weekly a copy of all payrolls to the Federal agency contracting for or financing the construction project, accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and complete and that each laborer
or mechanic has been paid not less than the proper Davis-Bacon prevailing wage rate for the work performed. DOL and federal contracting agencies receiving this information review the information to determine that employees have received legally required wages and fringe benefits.

Public Burden Statement

We estimate that is will take an average of 55 minutes to complete this collection, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. If you have
any comments regarding these estimates or any other aspect of this collection, including suggestions for reducing this burden, send them to the Administrator, Wage and Hour Division, U.S. Department of Labor, Room S3502, 200 Constitution Avenue, N.W.
Washington, D.C. 20210

(over)


nthai

nthai

nthai

nthai


Date

(Name of Signatory Party) (Title)

do hereby state:
(1) That | pay or supervise the payment of the persons employed by

on the

(Contractor or Subcontractor)

; that during the payroll period commencing on the

(Building or Work)
day of , , and ending the day of , ,

all persons employed on said project have been paid the full weekly wages earned, that no rebates have
been or will be made either directly or indirectly to or on behalf of said

from the full

(Contractor or Subcontractor)

weekly wages earned by any person and that no deductions have been made either directly or indirectly

from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part
3 (29 C.F.R. Subtitle A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948,
63 Stat. 108, 72 Stat. 967; 76 Stat. 357; 40 U.S.C. § 3145), and described below:

(2) That any payrolls otherwise under this contract required to be submitted for the above period are
correct and complete; that the wage rates for laborers or mechanics contained therein are not less than the
applicable wage rates contained in any wage determination incorporated into the contract; that the classifications
set forth therein for each laborer or mechanic conform with the work he performed.

(3) That any apprentices employed in the above period are duly registered in a bona fide apprenticeship
program registered with a State apprenticeship agency recognized by the Bureau of Apprenticeship and
Training, United States Department of Labor, or if no such recognized agency exists in a State, are registered
with the Bureau of Apprenticeship and Training, United States Department of Labor.

(4) That:
(a) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

|

— in addition to the basic hourly wage rates paid to each laborer or mechanic listed in
the above referenced payroll, payments of fringe benefits as listed in the contract
have been or will be made to appropriate programs for the benefit of such employees,
except as noted in section 4(c) below.

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

|:| — Each laborer or mechanic listed in the above referenced payroll has been paid,
as indicated on the payroll, an amount not less than the sum of the applicable
basic hourly wage rate plus the amount of the required fringe benefits as listed
in the contract, except as noted in section 4(c) below.

(c) EXCEPTIONS

EXCEPTION (CRAFT) EXPLANATION

REMARKS:

NAME AND TITLE SIGNATURE

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR
SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1001 OF TITLE 18 AND SECTION 231 OF TITLE
31 OF THE UNITED STATES CODE.



nthai


nthai

nthai

nthai

nthai

nthai

nthai


EXHIBIT S
DAVIS BACON WAGE RATES



General Decision Number: GA170259 01/06/2017 GA259
Superseded General Decision Number: GA20160259
State: Georgia

Construction Type: Highway

County: Fulton County in Georgia.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.20 for calendar year 2017
applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage determination at least $10.20 per hour (or
the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing
on the contract in calendar year 2017. The EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections under the EO is available at
www.dol.gov/whd/govcontracts. Modification Number  Publication Date 0 01/06/2017

SUGA2014-081 10/03/2016

Rates Fringes

CARPENTER, Includes Form Work....$ 15.74 0.00
CEMENT MASON/CONCRETE FINISHER...$ 15.33 0.00
FENCE ERECTOR..........ccceuee. $16.54 0.00
HIGHWAY/PARKING LOT STRIPING:

Operator (Striping Machine).....$ 13.25 2.69
INSTALLER - GUARDRAIL............ $14.95 0.00
INSTALLER - SIGN................. $13.03 0.00
IRONWORKER, REINFORCING.......... $14.64 0.00
IRONWORKER, STRUCTURAL........... $15.12 0.00

LABORER: Concrete Paving

Joint Sealer........ccccc....... $17.66 0.00
LABORER: Grade Checker.......... $11.45 0.00
LABORER: Mason Tender - Brick...$ 11.61 0.00

LABORER: Mason Tender -
Cement/Concrete.................. $12.32 0.00
LABORER: Pipelayer.............. $12.34 0.00
LABORER: Asphalt (Includes

Distributor, Raker, Screed,


http://www.dol.gov/whd/govcontracts

Shoveler, and Spreader).......... $13.87 0.00
LABORER: Common or General,

Includes Erosion Control......... $11.21 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe.......$ 17.52 2.70
OPERATOR: Bobcat/Skid

Steer/Skid Loader................ $13.38 0.00
OPERATOR: Broom/Sweeper......... $14.83 1.38
OPERATOR: Bulldozer............. $15.68 1.25
OPERATOR: Compactor............. $14.64 0.00
OPERATOR: Concrete Saw.......... $18.94 0.00
OPERATOR: Crane................. $21.08 0.00
OPERATOR: Distributor........... $16.69 1.01
OPERATOR: Grader/Blade.......... $18.48 0.00
OPERATOR: Hydroseeder........... $15.20 0.00
OPERATOR: Loader................ $13.64 0.94
OPERATOR: Mechanic.............. $19.01 0.00
OPERATOR: Milling Machine
Grounds-man..........ccceeerereneneeinenenns $13.43 1.24
OPERATOR: Milling Machine.......$ 17.02 2.39
OPERATOR: Paver (Asphalt,

Aggregate, and Concrete)................. $17.03 0.00
OPERATOR: Pile-driver.................. $16.70 0.00
OPERATOR: Roller.......cccccovrunne. $13.32 0.84
OPERATOR: Scraper........ccceevene. $12.64 0.00
OPERATOR: Screed........cccccervennne. $15.18 1.66
OPERATOR: Shuttle Buggy........... $14.06 1.98
PAINTER: Spray......cccccoevevrvriennen. $23.30 0.00
TRAFFIC CONTROL.: Flagger....... $11.95 0.00

TRAFFIC CONTROL:
Laborer-Cones/

Barricades/Barrels -



Setter/Mover/Sweeper............. $12.66 0.00
TRAFFIC SIGNALIZATION:
Laborer......cccovovviiinenes $14.00 1.08
TRAFFIC SIGNALIZATION:

Electrician.........cc.coe... $24.72 5.26

TRUCK DRIVER: Dump Truck........ $16.41 0.00
TRUCK DRIVER: Flatbed Truck.....$ 14.91 1.07
TRUCK DRIVER: Hydroseeder

TrUCK. ..o $16.74 0.00

TRUCK DRIVER: Lowboy Truck......$ 18.98 0.00
TRUCK DRIVER: Off the Road

TrUCK...coviiveciieiiecia $12.38 0.00

TRUCK DRIVER: Pickup Truck......$ 13.29 0.00
TRUCK DRIVER: Water Truck.......$ 13.23 0.00

TRUCK DRIVER: Semi/Trailer
TrUCK...ceeeveiee e, $16.26 0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all
contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was
issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave
each year. Employees must be permitted to use paid sick leave for their own illness, injury or other
health-related needs, including preventive care; to assist a family member (or person who is like family to
the employee) who is ill, injured, or has other health-related needs, including preventive care; or for
reasons resulting from, or to assist a family member (or person who is like family to the employee) who is
a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor
requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.
Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of "identifiers" that indicate whether the particular rate is a
union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union
average rate (weighted union average rate).

Union Rate Identifiers


http://www.dol.gov/whd/govcontracts

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other
than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that classification
in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is an abbreviation identifier of the union
which prevailed in the survey for this classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198.
The next number, 005 in the example, is an internal number used in processing the wage determination.
07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement
(CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in
the survey and the published rate is derived by computing a weighted average rate based on all the rates
reported in the survey for that classification. As this weighted average rate includes all rates reported in
the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU
indicates the rates are survey rates based on a weighted average calculation of rates and are not majority
rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and
rates are based. The next number, 007 in the example, is an internal number used in producing the wage
determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE:
UAVG-0H-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH
indicates the state. The next number, 0010 in the example, is an internal number used in producing the
wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates
under that identifier. A UAVG rate will be updated once a year, usually in January of each year, to reflect
a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling



On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the
survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey
program. If the response from this initial contact is not satisfactory, then the process described in 2.) and
3.) should be followed. With regard to any other matter not yet ripe for the formal process described here,
initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.



Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



EXHIBITT
SPECIAL PROVISION, REQUIRED CONTRACT PROVISIONS, FEDERAL-AID
CONSTRUCTION CONTRACTS, FIRST USE OCTOBER 18, 2013.



First Use Date:; October 18, 2013

SPECIAL PROVISION

Required Contract Provisions
Federal-Aid Construction Contracts

b

Subsection 1.4 Selection of Labor; Delete the last sentence in the paragraph.

Subsections IV Davis Bacon and Related Act Provisions; Delete the first paragraph in its
entirety and substitute the following:

“This section is applicable to all Federal-aid construction projects exceeding $2,000 and
to all related subcontracts. The requirements apply to all projects located within the right-
of-way of a roadway.”



EXHIBIT U
SPECIAL PROVISION, REQUIRED CONTRACT PROVISION, FEDERAL-AID HIGHWAY
PROGRAM, CARGO PREFERNCE ACT REQUIREMENTS



GEORGIA DEPARTMENT OF TRANSPORTATION
REQUIRED CONTRACT PROVISIONS, FEDERAL-AID HIGHWAY PROGRAM

EFFECTIVE FEBRUARY 15, 2016

The Cargo Preference Act (CPA) establishes certain requirements for the use of privately owned United
States-flag commercial vessels in transporting equipment, materials, and commodities by ocean vessel.
Contractors are required to comply with the CPA requirements and 46 CFR 381 and are required to insert
the substance of these provisions into any subcontracts i1ssued pursuant to this contract.

Cargo Preference Act Requirements

All Federal-aid projects shall comply with 46 CFR 381.7 (a)—(b) as follows:

(a) Agreement Clauses. Use of United States-flag vessels:

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted. guaranteed. loaned,
or advanced by the U.5. Government under this agreement. and which may be transported by ocean
vessel, shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments onginating within the United States
or within 30 working days following the date of loading for shipments originating outside the United
States, a legible copy of a rated. ‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (a)(1) of this section shall be furnished to both the
Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to
the Division of National Cargo, Office of Market Development, Maritime Administration,
Washington, DC 20590.

(b) Contractor and Subcontractor Clauses. Use of United States-flag vessels: The contractor
agrees—

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the
Gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved,
whenever shipping any equipment, material, or commodities pursuant to this contract, to the extent
such vessels are available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the
United States or within 30 working days following the date of loading for shipments originating
outside the United States, a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in
English for each shipment of cargo described in paragraph (b) (1) of this section to both the
Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to

the Division of National Cargo, Office of Market Development, Maritime Administration,
Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts 1ssued pursuant to this
contract.




EXHIBIT V
GEORGIA DEPARTMENT OF TRANSPORTATION, DISADVANTAGED BUSINESS ENTERPRISE
PROGRAM, CRITERA FOR ACCEPTABILITY



=

|
-

Georgia Department of Transportation

GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contractor’s Name:

Sollcitation/Contract No./ Call No.
or Project Description:

CONTRACTOR AFFIDAVIT

By executing this affidavit, the undersigned contractor verifies its compliance with OUC.G.A. § 13-10-91, stating

affirmatively that the individual, entity or corporation which is engaged in the physical performance of services on behalf of the

Georgia Department of Transportation has registered with, is authorized to use and uses the federal work authorization program

commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and

deadlines established in O.C.G.A. § 13-10-91.

Furthermore, the undersigned contractor will continue to use the federal work authorization program throughout the

contract penod and the undersigned contractor will contract for the physical performance of services in satisfaction of such

contract only with subcontractors who present an affidavit to the contractor with the information required by O.C.G.A. § 13-10-

91{b). Contractor hereby attests that its federal work authorization user identification number and date of

authonzation are as follows:

Federal Work Authorization User Identification Mumber
(EEV/E-Verity Company Identification Mumber)

Mame of Contractor

I hereby declare under penalty of perjury that the
foregoing s true and correct

Printed Name (of Authornzed Officer or Agent of Contractor)

Signature {of Authorized Officer or Agent)

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE

DAY OF 20

Motary Public

My Commission Expires:

Date of Authonzation

Title (of Authorized Officer or Agent of Contractor)

Date Signed

[NOTARY SEAL]

Rev. 11/01/15




APPENDICES

AFFIDAVITS

- Affidavit Verifying Status for City Public Benefit Application
—[1 Contractor Affidavit Under O.C.G.A. §13-10-91(b(1)
CORPORATE CERTIFICATE

BONDS

LIST OF SUBCONTRACTORS



Affidavit Verifying Status
for City Public Benefit Application
(Bidder to sign and return)

By executing this affidavit under oath, as an applicant for a City of Sandy Springs, Georgia Business License or
Occupation Tax Certificate, Alcohol License, Taxi Permit, execution of contract or other public benefit as
referenced in O.C.G.A. Section 50-36-1, | am stating the following with respect to my application for a City of
Sandy Springs license/permit and/or contract for

[Name of natural person applying on behalf of individual, business, corporation, partnership, or other private
entity]

1) | am a United States citizen
OR
2) I am a legal permanent resident 18 years of age or older or | am an otherwise qualified alien or

non-immigrant under the Federal Immigration and Nationality Act 18 years of age or older and lawfully present
in the United States.*

In making the above representation under oath, | understand that any person who knowingly and willfully makes
a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation of Code
Section 16-10-20 of the Official Code of Georgia.

Signature of Applicant: Date:

Printed Name:

*Alien Registration number for non-citizens

**PLEASE INCLUDE A COPY OF YOUR PERMANENT RESIDENT CARD, EMPLOYMENT
AUTHORIZATION, GREEN CARD, OR PASSPORT WITH A COPY OF YOUR DRIVER’S LICENSE
IF YOU ARE A LEGAL PERMANENT RESIDENT (#2).

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE DAY OF

Notary Public:

My Commission Expires:

*Note: O.C.G.A. 8 50-36-1(e)(2) requires that aliens under the federal Immigration and Nationality Act, Title 8
U.S.C., as amended, provide their alien registration number. Because legal permanent residents are included in
the federal definition of “alien”, legal permanent residents must also provide their alien registration number.
Qualified aliens that do not have an alien registration number may supply another identifying number below:




Contractor Affidavit under O.C.G.A. 8 13-10-91(b)(1)
(Bidder to sign and return)

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-
91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance
of services on behalf of the City of Sandy Springs has registered with, is authorized to use and uses the federal
work authorization program commonly known as E-Verify, or any subsequent replacement program, in
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the
undersigned contractor will continue to use the federal work authorization program throughout the contract
period and the undersigned contractor will contract for the physical performance of services in satisfaction of
such contract only with subcontractors who present an affidavit to the contractor with the information required
by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization user identification
number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

Name of Project

Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on in (city), (state).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME

ON THIS THE DAY OF

NOTARY PUBLIC

My Commission Expires:




CORPORATE CERTIFICATE

I, , certify that | am the Secretary of the Corporation named as Contractor in the foregoing
bid; that who signed said bid in behalf of the Contractor, was then
(title) of said Corporation; that said bid was duly signed for and in behalf of said
Corporation by authority of its Board of Directors, and is within the scope of its corporate powers; that said
Corporation is organized under the laws of the State of ___ Georgia .

This day of , 2016.

(Seal)

(Signature)



BID BOND
(BID BOND TO BE RETURNED WITH BID)

KNOW ALL MEN BY THESE PRESENTS, THAT

(Name of Contractor)

(Address of Contractor) at

(Corporation, Partnership and or Individual) hereinafter called Principal, and

(Name of Surety)

(Address of Surety

A corporation of the State of , and a surety authorized by law to do business in
the State of Georgia, hereinafter called Surety, are held and firmly bound unto

City of Sandy Springs Georgia
7840 Roswell Rd., Bldg.-500, Sandy Springs, Georgia 30350

herein after referred to as Obligee, in the penal sum of
Dollars ($ ) in lawful money of the United States, for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to submit, or has submitted, to the City of Sandy Springs, Georgia,
a proposal for furnishing materials, labor and equipment for:

ATMS 111
ITS SYSTEM EXPANSION AT THIRTY INTERSECTIONS
PROJECT PI 0013141

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified
Bidder’s check otherwise required to accompany this Proposal.

NOW, THEREFORE, the conditions of this obligation are such that if the bid is accepted, the
Principal shall within ten days after receipt of notification of the acceptance execute a Contract in
accordance with the Bid and upon the terms, conditions, and prices set forth in the form and manner
required by the City of Sandy Springs, Georgia, and execute a sufficient and satisfactory

Performance Bond and Payment Bond payable to the City of Sandy Springs, Georgia, each in an
amount of 100% of the total Contract Price, in form and with security satisfactory to said the City of
Sandy Springs, Georgia, and otherwise, to be and remain in full force and virtue in law; and the Surety
shall, upon failure of the Principal to comply with any or all of the foregoing requirements within the
time specified above, immediately pay to the City of Sandy Springs, Georgia, upon demand, the amount
hereof in good and lawful money of the United States of America, not as a penalty, but as liquidated



damages.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant, to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. § 36-91-1, et. seq., and is intended to
be and shall be constructed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this

ATTEST:

(Principal Secretary)

(SEAL)

A.D, 20

(Witness to Principal)

(Address)

(Surety)

ATTEST

BY:

(Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)

(Seal)

(Address)

(Witness as to Surety)

(Address)

(Principal)

BY:

(Address)



PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

a
(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

A Corporation of the State of and a surety authorized by law to do business in
the State of Georgia, hereinafter called Surety, are held and firmly bound unto

The City of Sandy Springs. Georgia
7840 Roswell Rd., Bldg.-500, Sandy Springs, Ga. 30350

hereinafter referred to as Obligee; are held firmly bound unto said Obligee and all persons doing work
or furnishing skill, tools, machinery, supplies, or material under or for the purpose of the Contract
hereinafter referred to, in the penal sum of:

Dollars ($ ) in lawful money of the
United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto
attached, with the Obligee, dated for:
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NOW THEREFORE, the conditions of this obligation are such that if the above bound Principal
shall well, truly, fully and faithfully perform said contract according to its terms, covenants,
conditions, and agreements of said contract during the original term of said contract and any
extensions thereof that may be granted by the oblige, with or without notice to the Surety, and during
the life of any guaranty required under the contract, and shall also well and truly perform and fulfill
all the undertakings, covenants, terms, conditions and agreement of any and all duly authorized
modifications of said contract that may hereafter be made, then his obligation shall be void, otherwise
to remain in full force and effect.



PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees
that no change, extension of time, alterations, or additions to the terms of the Contract or to the Work
to be performed thereunder shall in any way affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alterations, or additions to the terms of the Contract or to

the work to be performed hereunder.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including but not limited to, O.C.G.A. § 36-91-1 et. seq., and is intended to
be and shall be construed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this

ATTEST:

(Principal Secretary)
(SEAL)

BY:

(Witness to Principal)

(Address)

(Surety)

ATTEST BY:

Attorney-in-Fact) and Resident Agent

(Attorney-in-Fact)

(Seal)
(Address)

(Witness as to Surety)

(Address)

day of A.D, 20

(Principal)




PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: THAT

(Name of Contractor)

(Address of Contractor)

a

(Corporation, Partnership or Individual)

Hereinafter called Principal, and

(Name of Surety)

(Address of Surety)

a Corporation of the State of and a surety authorized by law to do business in the State of
Georgia, hereinafter called Surety, are held and firmly bound unto

The City of Sandy Springs Georgia
7840 Roswell Rd., Bldg.-500, Sandy Springs, Georgia 30350

hereinafter referred to as Obligee; for the use and protection of all subcontractors and all persons
supplying labor, services, skill, tools, machinery, materials and/or equipment in the prosecution of the
work provided for in the contract herein after referred to in the full and just sum of

Dollars ($ ) in
lawful money of the United States, for the payment of which sum well and truly to be made, the
Principal and Surety bind themselves, their, and each of their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

The condition of this obligation is such, as whereas the Principal entered into a certain contract hereto
attached, with the Obligee, dated for:

ATMS 11
ITS SYSTEM EXPANSION AT THIRTY INTERSECTIONS
PROJECT PI 0013141

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall well, truly,
and faithfully perform said Contract in accordance to its terms, covenants, and conditions, and shall
promptly pay all persons furnishing labor, materials, services, skill, tools, machinery and/or equipment
for use in the performance of said Contract, then this obligation shall be void; otherwise, it shall remain
in full force and effect.

All persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment for
use in the performance of said Contract shall have a direct right of action on this Bond, provided
payment has not been made in full within ninety (90) days after the last day on which labor was
performed, materials, services, skill, tools, machinery, and equipment furnished or the subcontract
completed.



PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees
that no change, extension of time, alterations, or additions to the terms of the Contract or to the Work
to be performed there under shall in any way affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alterations, or additions to the terms of the Contract or to
the work to be performed there under.

PROVIDED, HOWEVER, that no suit or action shall be commenced hereunder by any person
furnishing labor, materials, services, skill, tools, machinery, and/or equipment having a direct
contractual relationship with a subcontractor, but no contractual relationship express or implied with
the Principal:

Unless such person shall have given notice to the Principal within One Hundred and Twenty (120) days
after such person did, or performed the last of the work or labor, or furnished the last of the materials,
services, skill, tools, machinery and/or equipment for which claim is made, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials, services, skill, tools,
machinery and/or equipment were furnished, or for whom the work or labor was done or performed.
Such a notice shall be served by mailing the same by registered mail, postage prepaid, in an envelope
addressed to the Principal, at any place where an office is regularly maintained for the transaction of
business, or served in any manner in which legal process may be served in the State in which the
aforesaid project is located, save that such service need not be made by a public officer, and a copy of
such notice shall be delivered to the Obligee, to the person and at the address provided for in the
Contract, within five (5) days of the mailing of the notice to the Principal.

PROVIDED, FURTHER, that any suit under this bond must be instituted before the expiration of one
(1) year after the acceptance of the public works covered by the Contract by the proper authorities.

PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia
Annotated, as Amended, including, but not limited to, O.C.G.A. § 36-91-1, et. seq., and is intended to
be and shall be construed as a bond in compliance with the requirements thereof.

Signed, sealed, and dated this day of A.D., 20

ATTEST:

(Principal Secretary) (Principal)

(SEAL) BY:

(Witness to Principal) (Address)

(Address)

(Surety)
ATTEST BY:

(Attorney-in-Fact) and Resident Agent



(Attorney-in-Fact)

(Seal)

(Address)

(Witness as to Surety)

(Address)




MAINTENANCE BOND

CITY OF SANDY SPRINGS, GEORGIA
PROJECT NO: FULTON COUNTY, GEORGIA BOND NO:

KNOW ALL MEN BY THESE PRESENTS

That we, as Principal, and

as Surety, are held and firmly bound unto the CITY
OF SANDY SPRINGS, GEORGIA, as Obligee in the sum of 1/3 of the contract bid for the payment
of which said Principal and Surety bind themselves, their heirs, administrators, executors, successors
and assigns jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into an agreement with the City of Sandy Springs for
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and said work has now been completed and the Obligee desires a maintenance bond guarantee said
streets and improvements for a period of one (1) year beginning and ending

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal
shall fully indemnify and save harmless the City of Sandy Springs from any and all loss, costs,
expenses or damages, for any repairs or replacements required because of defective workmanship or
materials in said construction, then this obligation shall be null and void; otherwise to be and remain
in full force and effect as to any such claim arising within one (1) year from the completion of said
construction as set forth in said agreement.

Signed, sealed and dated this day of , 20

Witness:

(Principal)

(Name of Surety. Company)

(Attorney-in-fact)



LIST OF SUBCONTRACTORS
(Bidder to complete and return)

I do , do not , propose to subcontract some of the work on this project. | propose to
Subcontract work to the following subcontractors:

Company Name:
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